
United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-02 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 12/31/2015 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Recovery Potential Support 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. 3.4, 3.10, 3.12, 4.0, 5.3 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this work assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 12/31/2015 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Douglas Norton Branch/Mail Code: 

Phone Number 202-566-1221 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

--~ 
Branch/Mail Code: 

o"~( 12/29/2015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-02 

TITLE: Recovery Potential Support 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 

Douglas J. Norton 
Environmental Scientist 
US EPA Office of Water (4503T) 
Office of Wetlands, Oceans and Watersheds 
Watershed Branch, A WPD 
1200 Pennsylvania Ave NW 
Washington, DC 20460 
Phone:202-566-1221 
Fax: 202-566-1333 
E-mail: norton.douglas@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (W ACOR): 

Shera Reems 
Environmental Protection Specialist 
US EPA Office of Water (4503T) 
Office of Wetlands, Oceans and Watersheds 
Watershed Branch, A WPD 
1200 Pennsylvania Ave NW 
Washington, DC 20460 
Phone:202-566-1264 
Fax: 202-566-1331 
E-mail: reems.shera@epa.gov 

PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

NOTE: This PWS is based on five tasks that are unchanged in basic content and scope 
from ongoing work performed under WA# 4-02 through 2015 and years before. The new 
option half-year WA (contract extension) is intended to involve additional work to be 
continued and completed under the five tasks below. 

BACKGROUND 

The TMDL program's Recovery Potential Screening (RPS) method and website help 
states assess the restorability of impaired waters. This is a high-priority activity for the 
Water Program and is complementary to the Water Program Strategic Plan, as it relates to 
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measuring the success of surface waters programs and how they interact through Water 
Program development and implementation. The role of this task is mainly to provide the 
continuing support of state-specific RPS data and tools development and the 
enhancement of the RPS website materials and tools. All activities are within the scope 
of contract no. EP-C-11-009 sections pertaining to support for development of website 
and information transfer/outreach technical materials. 

Objective: This work assignment pertains to information transfer of findings on program 
results and effectiveness through developing and applying web-based tools and resources. 
Further, the website will serve as a methods and tools resource for states and others who 
wish to apply our information in assessing and planning for more effective restoration 
results. 

Scope of Work: Contract PWS Sections 3.4, 3.10, 3.12 (Tech info development); 
Section 4.0 (info management generally); Section 5.3 (website development, revision, 
support) The scope of this work assignment predominantly involves obtaining existing 
materials and conceptual website design ideas from the EPA and creating suitable 
products. 

Task 1: Work Plan. 
In accordance with Contract requirements. 

Task 2: QAPP Development. 
EPA has determined that a Quality Assurance Project Plan is required. All environmental 
data used in decision making shall be supported by an approved QAPP. However, the 
QAPP approved for W A 4-02 is appropriate for W A 5-02 without modification. The 
contractor shall continue use of this QAPP as appropriate. 

Task 3: Recovery Potential Website Maintenance. 
The RPS website and related web sites reside on the EPA server and are accessible to the 
public. The contractor shall support changes as may be required by EPA to correct or 
improve the website's functionality, if user feedback to EPA reveals any such needs. 
These changes will be delivered by the EPA W ACOR through written technical 
direction. Website content modification is addressed separately under other tasks. This 
task is not likely to exceed 20% of the LOE under this work assignment. 

Deliverable 3a: Website corrections and updates 
Date Due: Incrementally throughout period of performance if directed by WACOR. 

Task 4: Development and improvement of technical resources for website 

The website contains a variety of technical tools and informational resources designed to 
help states assess and compare the restorability of their impaired waters. These resources 
include but are not limited to: screening methodology directions, recovery potential 
indicators lists, indicator reference sheets, a recovery literature database, results plotting 
tools, indices calculation tools, screening project reports and papers, and links to related 
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tools from other websites. The contractor shall develop replacements or additions to the 
website in formats that can be reviewed and approved by the EPA W ACOR and then 
transferred to the EPA web group with an EPA request for website modification. Under 
this subtask the contractor shall support improving the technical content or functionality 
of any of the website's tools and resources as requested by the EPA W ACOR through 
written technical direction. This task is not likely to exceed 40% of the LOE under this 
work assignment. 

The primary improvement activities that may be carried out if requested through 
W ACOR technical direction are described below. 

A. The contractor shall develop a modified website design that will serve as a 
watershed prioritization portal. The purpose of this site is to provide simple, 
general overview information and link state and other users with multiple 
prioritization resources, in addition to the recovery potential screening website. 
This site will follow EPA website standards of design and functionality. The 
contractor shall work with the W ACOR on migrating this site to the appropriate 
location in the EPA web when complete. 

B. The contractor shall continue modifying the content of existing and/or new 
indicator reference sheets or the online indicator summary information only if 
given written technical direction by the EPA WACOR. The contractor shall 
incrementally provide the revised reference information to the EPA WACOR for 
review comments and shall incorporate these comments. 

C. The contractor shall revise and improve specific components of the screening 
methodology only if given written technical direction by the EPA WACOR. 
Examples of methodological components that might be directed for improvement 
are: brief written directions for correlation analysis among the indicators; a brief 
written approach for weighting indicators; a brief written account of statistical 
applications that could be used with screening results; and, other small 
methodological components that can be improved. Direction to do these 
improvements will be dependent upon resources needed to carry out the tasks 
above. The contractor shall carry out website developments related to nutrient 
indicators, datasets, and measurement techniques and tools as described in written 
technical direction by the EPA WACOR. 

D. If any problems are found in RPS tools, the contractor shall also improve the 
functionality of the recovery potential scoring spreadsheet only if given written 
technical direction by the EPA WACOR. Appropriate action shall be determined 
by the EPA W ACOR and requested if necessary. 

Deliverable 4a: Website additions and enhancements 
Date Due: Incrementally throughout period of performance if directed by WACOR, 
NLT June 30,2016 
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Task 5: Application of website techniques with geospatial datasets 
This task will likely constitute the majority of work under this work assignment. 
Contractor shall continue to support RPS projects in Pennsylvania and other areas, with 
the likelihood of supporting projects in other areas or states as additional funding allows. 
All potentially involved state names cannot be identified at this time; however, when 
available they will be provided via written technical direction from the EPA W A COR. 
This task is not likely to exceed 50% of the LOE under this work assignment. 
Components of this task follow the standard steps in RPS database and tool development 
and tech transfer to states as described on the RPS website, and briefly summarized 
below: 

Task Sa: RPS Project Kickoff 

This Task is project-specific, meaning that it is repeated for each RPS project (e.g., state 
or other projects). The contractor shall support RPS project initiation activities as 
described on the RPS website (Reference PWS Section A: Background) in steps 1 and 
step 2 (through 'select candidate indicators'). EPA only may identify states or other 
clients for which RPS project support shall occur. The Contractor shall be responsible for 
arranging and carrying out project kickoff elements as described. Typically the kickoff 
phase involves EPA, contractor and state involvement in: 

One to two conference calls and supporting email dialogue to plan a kickoff 
event; 
Preparation of agenda, handouts and available boilerplate presentation materials; 
Contractor travel for an RPS expert and GIS expert to a state hosted location; 
A day-long project kickoff meeting to overview the project, identify all possible 
RPS applications of interest to the state, and identify relevant recovery potential 
metrics and data sources; 
Processing of meeting notes into an RPS applications list and RPS candidate 
metrics spreadsheet; and 
Follow-up communications as needed to share and refine above materials. 

Task Sa Deliverables (per project): 
Sal. Kickoff meeting prep materials package 
Sal. Facilitated onsite kickoff meeting 
Sa3. State candidate metrics and planned RPS applications, from meeting 

Date Due: incrementally until June 30, 2016 

TASK Sb: Recovery Potential Metrics Compilation 

This Task is project-specific meaning that it is repeated for each RPS project (e.g., state 
or other projects) identified by the WACOR through written Technical Direction. Based 
on the information gathered in Task Sa, for each RPS project the contractor shall continue 
to support RPS project steps 2 through 4 as detailed online. This Task is usually the bulk 
of effort in any RPS project, and involves substantial interaction with state and other data 
source owners, communication to finalize how specific indicators will be measured (may 
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involve 2 or more iterations of an indicators status spreadsheet while under 
development), and substantial time measuring and compiling indicators into a master 
RPS database file. The RPS database shall be a geospatial database in file formats 
supported by EPA and the state client (e.g., ESRI file geodatabase). The contractor shall 
document all assumptions and methods used in measuring indicators. At any point 
during development, the draft master attributes file (RPS indicator values for all 
watersheds being screened) shall be available in spreadsheet format upon request for 
circulation among project participants. Under this Task, all candidate metrics identified 
in Task 5a should eventually be compiled, altered, or rejected, with W ACOR approval. 
Near or at this completion stage, the contractor shall also demonstrate the RPS scoring 
tool using one or more example applications of interest and a selection of appropriate 
metrics available for the state, providing this to EPA and the state as a first demonstration 
of the draft RPS database. Note that compilation of indicator data may occur at different 
watershed scales (e.g. HUC8, HUC12, catchment) and across different types of 
geographic areas (e.g., lower 48 states, single states, EPA regions, tribal or other lands) as 
directed by theW A COR. 

Task Sb Deliverables (per project): 
Sbl. RPS indicators status spreadsheet; 
5b2. RPS metrics master database file (attributes spreadsheet); 
5b3. Assumptions and methods used in measuring RPS metrics; 
5b4. Initial RPS scoring demonstration for client state 

Date Due: incrementally until June 30, 2016 

TASK Sc: RPS Workshop and Tech Transfer 

This Task is project-specific meaning that it is repeated for each RPS project (e.g., state 
or other projects) identified by the WACOR through written Technical Direction. At the 
point of RPS database completion or near-completion, a tech transfer workshop shall be 
arranged and carried out by the contractor in coordination with EPA and the state 
participants, as an onsite, two-day event. This event reconvenes the participants in the 
state kickoff meeting to: 

Present the database developed from their kickoff specifications; 
Refresh the RPS techniques and applications of interest to the state; 
Carry out and personally assist hands-on training exercises using state RPS data; 
Archive all state applications files (screening purpose, indicators selected, 
weights, watersheds screened, results files including scoring spreadsheets, bubble 
plots and maps) carried out during workshop exercises- delivered to EPA 
WACOR; 
Compile a follow-up summary of the workshop transmitting files of interest (e.g., 
RPS products from workshop exercises, any follow-up actions) to participants. 

The transfer workshop shall also identify opportunities for a last round of data 
compilation or applications assistance that may help the state apply RPS. These 
additional data development tasks may be authorized by theW ACOR through written 

Page 5 of7 



Technical Direction only. All project materials, including source datasets, indicator 
values, GIS models, data tables, and related metadata and documentation, shall be made 
available to both the state and to EPA via FTP. When the project is considered 
essentially complete according to theW ACOR, the contractor shall copy the entire file 
geodatabase (or other format approved by WACOR) to the EPA and the state. 

Task Sc Deliverables (per project): 
Sci. Workshop materials package development; 
5c2. Facilitated onsite two-day workshop; 
5c3. Archived workshop applications files; 
5c4. Follow-up workshop summary; 
5c5. Transfer of RPS file geodatabase and supporting metadata to EPA and state. 

Date Due: incrementally until June 30, 2016 

Estimated level of effort (LOE) - 729 LOE HOURS 

Conference/Meeting Guidelines and Limitations 

The contractor shall immediately alert the EPA WACOR to any anticipated event under 
the work assignment which may result in incurring an estimated $20,000 or more cost, 
funded by EPA, specific to that event, meeting, training, etc. Those costs would include 
travel of both prime and consultant personnel, planning and facilitation costs, A V and 
rental of venue costs, etc. The EPA W ACOR will then prepare approval internal 
paperwork for the event and will advise the contractor when appropriate signatures have 
been obtained. At that point, effort can proceed for the event. If the event is being 
sponsored by another EPA organization, the organization providing the planning is 
responsible for the approval. 

Surveillance Plan (see attached) 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

Performance Requirement Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Management and The Contractor shall maintain contact with the EPA WACOR and Contract-Level Contracting Failure of the contractor to effectively manage 
Communications: EPA W ACOR throughout the performance of the Officer's Representative (CL-COR) (as the work under this work assignment and 
During the life of this work work assignment. The contractor shall identify to necessary) will allocate the time needed to communicate problems in a timely manner is 
assignment, the Contractor the EPA W ACOR any delays with regard to discuss and address all issues identified by the deemed unsatisfactory. Therefore failure to meet 
shall notify EPA deliverables not less than one week prior to the Contractor. The EPA W ACOR and CL-COR the established performance standard under this 
immediately of any issues deliverable date that has been established in the will document and maintain a complete record of work assignment will be documented in the Past 
that may impact the work assignment or technical direction the issues, agreements and outcome. The EPA Performance evaluation input annually in the 
timeliness of deliverables of documents. The contractor shall identify to the W ACOR and CL-COR will review monthly CP ARS. The contractor will also be rated as 
the problems associated with EPA WACOR any issues or concerns that have a progress reports for indicators of problems not "Unsatisfactory" in Business Relations 
the development of direct impact on project schedules within three previously mentioned. The EPA W ACOR will 
deliverables. (3) days of occurrence. The contractor shall also monitor the timely receipt of deliverables. 

provide options for EPA's consideration on For those that are late without prior notice, the 
resolving or mitigating the impacts identified. EPA will formally document to the Contracting 

Officer the late deli very. 
Cost Management and The Contractor shall monitor, track and The EPA CL-COR will routinely meet with the Failure of the contractor to effectively manage 
Control: accurately report level of effort, labor cost, other Contractor's Project Manager to discuss the work cost under this work assignment will be deemed 
The Contractor shall direct cost and fee expenditures to EPA through progress and contract and individual work unsatisfactory. Therefore failure to meet the 
perform all work in an monthly progress reports and approved special assignment level expenditures. The EPA CL- established performance standard under this work 
efficient and cost effective reporting requirements. COR and EPA W ACOR shall review the assignment will be documented in the Past 
manner, applying cost The Contractor shall assign appropriately leveled Contractor's monthly progress reports to ensure Performance evaluation input annually in the NIH 
control measures where and skilled personnel to all tasks. The contractor that ceilings are not exceeded, that progress is Contractor Performance System. EPA will 
practical. should not exceed established work assignment being made, and that the contractor is effectively thoroughly review any overrun of the cost ceiling 

ceilings and, in general, should expend dollars utilizing the LOE provided under the work for this work assignment to determine the 
and hours at similar ratios. If either the assignment. contractor's ability to control the situation. If 
expenditure of hours or dollars deviates EPA determines that the contractor failed to 
significantly, the contractor shall provide an control situations that it could, the contractor will 
explanation in its Monthly Progress Report. be rated as "Unsatisfactory" in the category of 

Cost Control. 
Quality of The EPA W ACOR will review the documents If EPA finds factual errors that result in the need 
ProducUServices The The deliverable identified shall be developed in delivered under this work assignment. for significant re-analysis of the draft product, it 
contractor shall ensure accordance with the cited guidance. The will be documented and reported in the 
documents developed under deliverable must not contain any factual errors. contractor's annual past performance evaluation. 
this work assignment are The contractor's analyses shall be logical, Further, EPA may determine that costs associated 
quality products that are consistent, and defensible. with re-analysis will be borne by the contractor. 
factual and based on sound 
science and engineering 
principles. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-03 

TITLE: Support for NPDES permit writers training on Nutrient Pollution 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Danielle Stephan 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division (4203M) 
Washington, DC 20460 
W: 202-564-0759 F: 202-564-9544 
Email: stephan.danielle@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(ALTERNATE WACOR): 

Nizanna Bathersfield 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division (4203M) 
Washington, DC 20460 
W: 564-2258 F: 202-564-9544 
Email: bathersfield.nizanna@ epa. gov 

Virginia Kibler 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division (4203M) 
Washington, DC 20460 
W: 202-564-0596 F: 202-564-9544 
Email: kibler.virginia@epa.gov 

PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

BACKGROUND: Water Permits Division (WPD), within the Office of Wastewater Management 

(OWM), is responsible for the implementation and oversight of the National Pollutant Discharge 

Elimination System (NPDES) permit program. This program regulates point source discharges of 

pollutants to surface waters of the United States. To effectively implement the NPDES program, WPD 

develops national regulations, policies, and guidance, and supports the Environmental Protection 

Agency (EPA), Regions, Tribes, and States. WPD also provides technical support to the regulated 

community in assuring compliance with the Clean Water Act (and other statutes as they relate to the 

NPDES program). Development and implementation of training, guidance and outreach/communication 

tools are essential activities conducted by WPD to ensure the NPDES program effectively and 

efficiently achieves programmatic goals and protects water quality. 
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Nutrient pollution consists of excess contributions of nitrogen and phosphorus to the Nation's surface 

waters and has consistently ranked as one of the top causes of degradation in U.S. waters for more than a 

decade. Excess nitrogen and phosphorus lead to significant water quality problems including harmful 

algal blooms, hypoxia and declines in wildlife and wildlife habitat; as recently seen in places like the 

Gulf of Mexico and Chesapeake Bay. 

Current approaches developed to address permitting for toxic pollutants do not fully address the issues 

associated with developing nutrient permit limits that protect water quality standards. Many 

waterbodies do not have numeric criteria for nutrients. The effects of nutrient pollution are widespread 

and the sources are from both, point and non-point sources. Permitting authorities are often faced with a 

daunting task of protecting water quality, especially on impaired waters where no TMDL has been 

developed. To assist permit writers in determining how to develop permit limits for nutrient pollutants 

under such conditions, EPA is developing a document and training materials. 

OBJECTIVE: The objective of this work assignment is to provide technical support to EPA in its 

continued efforts to develop training materials, case studies and outreach/communication activities as 

they relate to nutrient criteria implementation. The target audience is NPDES permit writers and other 

key NPDES program stakeholders, such as regulated point source dischargers. 

As outlined above, technical support will include the development of case studies and supporting 

training materials that promote implementation of nutrient criteria, building off of current permitting 

guidances including but not limited to, the Technical Support Document for Water Quality-based Toxics 

Control (1991), the U.S. EPA NPDES Permit Writers' Manual, Watershed-based NPDES Permitting 

Technical Guide, and Water Quality Trading Toolkit for Permit Writers. Technical support will also 

include the creation of materials that will be used to train state and EPA NPDES permit writers and a 

related document that may serve as a resource for permit writers and other stakeholders. Lastly, support 

will also entail assisting EPA in informing, educating, and involving key NPDES program stakeholders 

and permit writers on issues affecting implementation of the NPDES program as it pertains to nutrient 

pollution. 

TASKS 

Task 1: Support and Participate in Workgroup and Work planning Meetings 

The contractor shall participate in up to 20 workgroup meeting/conference calls lasting up to 2 hours 

with the EPA W ACOR and key stakeholders to discuss the training materials and related document and 

workgroup comments. The contractor shall also participate in up to 8 work planning meetings with the 

EPA W ACOR, program experts and workgroup members. EPA will schedule and initiate each call or 

meeting. For each conference call, the contractor shall facilitate and provide technical subject matter 

expertise to these discussions. 

Deliverables: Attendance at all calls 
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Task 2: Analyze and Compile Effluent Data on Nutrient Pollution 

The contractor shall pull data on any parameter code related to nutrient pollution for all 50 states and 

major territories from the Integrated Compliance Information System (ICIS-NPDES). The contractor 

shall deliver up to 20 reports that summarize trends in the permit limit data with focus on permit limit 

characteristics and monitoring requirements for individual permits and general permits. 

The requirements of each report will be provided through written technical direction from the EPA 
WACOR and deliverables will be due 14 working days after technical direction is given. 

The contractor shall analyze available data ICIS-NPDES for the following data field for individually and 

General Permitted Dischargers: 

• Permit Region Code • Perm Feature ID 

• Permit State Code • Limit Set Designator 

• Permit Type Desc • Limit Set N arne 

• Permit Type Category • Limit Set Type Desc 

• NPDES ID • Change of Limit Status Desc 

• Curr. Major Minor Status • Limit Start Date 

• Permit Name • Limit End Date 

• Facility Name • Parameter Code 

• Facility City • Parameter Desc 

• Facility State • Monitoring Location Code 

• Facility Zip • Monitoring Location Desc 

• RAD Water Body N arne • Limit Season ID 

• HUCCode • All Months Limit Applies - Short 

• State Water Body • Limit Type Code 

• State Water Body Name • Limit Frequency of Analysis Desc 

• Permit Status Desc • Limit Sample Type Desc 

• Effective Date • Limit Unit Short Desc 

• Issue Date • Limit Value Type Code 

• Expiration Date • Limit Value Consolidation 

• Termination Date • Statistical Base Short Desc 

• Perm Feature Type Desc • Limit Value Qualifier Code 

• Perm Feature Desc 

Raw data reports for individual and general permitted facilities should be provided to EPA in separate 
files. 

In addition to data pulled from ICIS-NPDES, EPA WACOR has been working to pull equivalent data 
from the EPA's Discharge Monitoring Report (DMR) Pollutant Loadings tool. The purpose of this data 
pull is to compare data pulled directly from ICIS-NPDES with data pulled from the Loadings tool to see 
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if they are the same. The contractor may need to use data pulled from ICIS-NPDES and compare with 
data from the DMR loadings tool. EPA W ACOR has developed a protocol for pulling data from DMR 
loadings tool and will provide to the Contractor if any data pulls are necessary from DMR loadings tool. 
The requirements for this analysis will be provided through written technical direction from the EPA 
W ACOR and deliverables will be due 30 working days after technical direction is given. The loadings 
tool can be found at: http://cfpub.epa.gov/dmr/ 

Deliverables: 

Deliverable Due by 
1 Nutrient permitting data analysis report from ICIS- Within 14 days of receipt of 

NPDES Technical Direction from the 
EPA WACOR 

2 Nutrient permitting data analysis report/comparison Within 30 days of receipt of 
with ICIS-NPDES data from EPA's DMR Loadings Technical Direction from the 
tool. EPA WACOR 

Task 3: Support the Development of Training Materials 

Development and Update of Training materials: The contractor shall provide technical and 
administrative support for the development and review of training materials. The contractor shall 
provide document production support including drafting technical components, editing existing text or 
text provided by stakeholders, creating graphics to illustrate aspects of WQBEL development/WQS 
implementation, and formatting the supporting document and, when necessary, the training materials 
using appropriate desktop publishing software. The contractor shall format the graphics and text of the 
training materials so that the "look and feel" is consistent with the "US EPA NPDES Permit Writers' 
Course," respectively. 

The contractor shall support the development of training materials building off the materials developed 
for the pilot under EPA CONTRACT NO. EP-C-11-009 Work Assignment 2-03 thru 4-03 to will 
support up to three additional training efforts. The contractor shall facilitate collection of, compile, 
summarize and provide initial draft responses to comments on training materials. EPA will review and 
identify comments to be incorporated into the supporting document. The contractor shall incorporate 
EPA's comments and edits into the training materials. For planning purposes the contractor shall 
assume up to 5 drafts of training materials. 

Deliverables: 

Deliverable Due by 
1 Draft training materials and distribute electronically Up to 30 days after receipt of 

to the individuals identified by the EPA WACOR. EPA W ACOR comments 
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2 The contractor shall prepare each iteration of the Up to 30 days after receipt of 
training materials and will distribute them EPA W ACOR comments 
electronically to the individuals identified by the 
EPA WACOR. 

3 The contractor shall incorporate edits based on Up to 30 days after receipt of 
comments from the Workgroup, etc., to the draft compilation of comments from 
training materials, as requested by the EPA the EPA W ACOR 
WACOR. 

4 The contractor shall prepare revised draft training Up to 30 days after receipt of 
materials based on comments, as requested by the EPA W ACOR comments 
EPA WACOR. 

5 The contractor shall prepare final draft training Up to 30 days after receipt of 
materials for the second pilot of the training, as EPA W ACOR comments 
requested by the EPA W ACOR 

7 The contractor shall prepare revised draft training Up to 30 days after receipt of 
materials based on comments based on the second EPA W ACOR comments 
pilot training, as requested by the EPA WACOR. 

8 The contractor shall prepare final draft training Up to 30 days after receipt of 
materials for the third pilot of the training, as EPA W ACOR comments 
requested by the EPA W ACOR 

Deliverables: 

1 The contractor shall prepare final training materials Up to 30 days after receipt of 
for public release on EPA's website, as requested EPA W ACOR comments 
by the EPA W ACOR 

Task 4: Support for Implementing the NPDES Permit Writer's Training Course on Nutrient 
Pollution 

The contractor shall provide support for two 2-3 day NPDES permit writer courses and one 1-day course 

on Nutrient pollution within the period of performance. The Contractor shall provide technical and 

logistical support (see specific activities listed below) for developing and presenting at the courses. 

For planning purposes, the Contractor shall assume the 2-3 day courses will be limited to 50-60 

participants and tentatively be held in the following locations: 

1. Sacramento, CA at State Regional Board office or a Hotel in Downtown Sacramento 

2. Albany, NY at either the State Department of environmental Conservation, or Hotel in 

Downtown Albany 

Final Locations may be changed by technical direction from theW A COR. 

The Contractor shall provide the following support for these courses: 
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• Pre-course: The Contractor shall support the EPA by conducting pre-course planning and 

administrative activities such as: course scheduling, including identifying and securing suitable 

meeting facilities, setting up and conducting registration activities, preparing and shipping course 

materials, and identifying and completing necessary revisions to course materials. For planning 

purposes, the contractor should investigate securing space in a hotel in downtown Sacramento 

and Albany hotels and investigating whether there is available State or Federal meeting space 

will be provided at no cost for all of the planned courses. 

• Instructor(s): The Contractor shall provide one qualified instructor to conduct the NPDES 

Permit Writers' Training Course on Nutrient Pollution. Instructors will utilize the materials 

developed under Task 3. A resume presenting each proposed instructor's knowledge and 

experience in the NPDES program and/or related experience that warrants consideration shall be 

provided with the work plan. The instructors selected by the contractor and approved by EPA 

for a given course shall participate in two one-hour technical and logistical conference calls with 

the EPA W ACOR and other EPA or State instructors to discuss and coordinate training needs for 

each course offering. 

• Post Training Support: Within 15-days following the completion of each course, the contractor 

shall develop and provide to EPA a summary report on the quality, usefulness, and presentation 

of the training based on comments provided by course participants as reported on a course 

evaluation form provided by the EPA W A COR. The contractor shall distribute certificates of 

completion to course participants at the end of each workshop. 

For planning purposes, the Contractor shall assume the one-day course will be held in Washington 

DC and be limited to 10-15 participants from External stakeholders and EPA headquarters staff. The 

contractor shall provide the following support: 

• Pre-course: The Contractor shall support the EPA by conducting pre-course planning and 

administrative activities such as: course scheduling, including identifying and securing suitable 

meeting facilities, setting up and conducting registration activities, preparing and shipping course 

materials, and identifying and completing necessary revisions to course materials. For planning 

purposes, the contractor should Federal meeting space will be provided at no cost for this course. 

• Instructor(s): The Contractor shall provide one qualified instructor to conduct the NPDES 

Permit Writers' Training Course on Nutrient Pollution. Instructors will utilize the materials 

developed under Task 3. A resume presenting each proposed instructor's knowledge and 

experience in the NPDES program and/or related experience that warrants consideration shall be 

provided with the work plan. The instructors selected by the contractor and approved by EPA 

for a given course shall participate in two one-hour technical and logistical conference calls with 

the EPA W ACOR and other EPA or State instructors to discuss and coordinate training needs for 

each course offering. 
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Deliverable Due by 
1 Summary of participant feedback and distribution of Within 15 days after course 

completion certificates for each course completion 

ESTIMATED LEVEL OF EFFORT: 

EPA estimates the additional level of effort ordered in this PWS is 835 hours. 

REPORTING: 

Reports shall be submitted in accordance with the reporting requirements of the contract. In addition, 
the contractor shall maintain contact with the EPA W ACOR to advise theW ACOR of progress and 
problems. All documents shall be delivered in a format compatible with Microsoft Office 2013, HTML, 
and/or PDF format, as requested by the EPA WACOR. The contractor shall notify the EPA WACOR 
immediately when expenditures of 75% and 90% of the work assignment LOE or funding (including 
pipeline costs) are reached. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time as 
requested by the EPA W A COR. The contractor shall not release information or comments on works 
performed under this work assignment without the EPA W ACOR' s prior written authorization. 
Wherever practicable, any written materials submitted to EPA must be doubled-sided and on recycled 
paper. Any computer disks submitted to the EPA W ACOR shall be scanned for and identified as free 
from viruses. 

ANTICIPATED TRAVEL REQUIREMENTS: 

This work assignment requires travel. Specifically, one contractor representative will be required to 
travel to two 2-3 day courses. Additionally, some limited local travel may be necessary to attend 
meetings with the EPA W A COR. 

All out-of-town travel shall be approved in advance by the Contract-Level Contracting Officer's 

Representative (CL-COR). 

ADDITIONAL REQUIREMENTS: 

Upon issuance of written technical direction, the contractor shall submit for inspection all work in 
progress at any time under this work assignment. The contractor shall develop and maintain files 
supporting each task. The contractor shall contact the EPA Contract-Level Contracting Officer's 
Representative (CL-COR) and/or WACOR by telephone to discuss any problems that may adversely 
affect the work on this Work Assignment. Within five (5) calendar days the contractor shall follow the 
phone call with a brief written explanation of the problem, including any actions already taken, and/or 
recommended solutions to correct the problem. Written explanation shall be made available to the EPA 
CL-COR and the WACOR. 
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CONTRACTOR IDENTIFICATION: 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that 
contractor personnel are clearly identified as independent contractors of EPA when attending meetings 
with outside parties or visiting field sites. 

CONTROL REQUIREMENTS: 

Quality Assurance Project Plan (QAPP) 

A quality assurance project plan (QAPP) is not required for Tasks 1, 3, and 4 of this work assignment. 
However, Task 2 will require a Quality Assurance Project Plan (QAPP) which outlines the contractor's 
decision criteria that the contractor used in making recommendations to the EPA WACOR for 
developing EPA Nutrients NPDES training materials and the supporting document that will be used by 
EPA Regions and NPDES States to develop WQBELs for discharges of nutrient pollutants. The decision 
criteria will document how and provide the bases for the criteria that the contractor used to select 
various case studies, public information or other secondary data. The decision criteria and the 
contractor's approach for supporting EPA's development of the draft training materials and supporting 
document should also define the technical bases or principles used by the contractor in providing expert 
technical recommendations to the EPA W ACOR concerning the development of the training materials 
and supporting document. The contractor shall refer all policy related questions to EPA. The 
contractor shall provide QAPP for tasks 2, within 15 days of receipt of work assignment. 

The sources of the information collected by the contractor for EPA are primarily from publici y available 
information sources and considered secondary data. The data quality objective for this information is 
that the case studies factually represent the information contained in the source documentation. These 
case studies do not directly support any decisions being made by EPA but may provide background on 
successful implementation approaches which will be factored in when developing the draft EPA NPDES 
Nutrients guidance. 

Organizational Conflict of Interest 

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are no 
relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined 
in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract 
clause 1552.209-71 Organization of Conflict of Interest. 

Notification of Conflicts of Interest Regarding Personnel 

The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any actual or 
potential personal conflict of interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning subcontractor employees or 
consultants working on or having access to information regarding the contract, when such conflicts have 
been reported to the Contractor. A personal conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, 
contract clause EPAAR 1552.209-73 Notification of Conflict oflnterest. 
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Enforcement Sensitive Information 

The contractor recognizes that contractor employees in performing tasks specified by this W A may have 
access to data/information, either provided by the government or first generated during contract 
performance, of enforcement sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records or 
information compiled for law enforcement purposes (whether administrative, civil or criminal), the 
disclosure of which could reasonably be expected to interfere with the enforcement action. It is 
imperative that all contractor personnel, including but not limited to, subcontractor and consultant 
personnel assigned to work on this contract and/or W A, or with access to materials developed pursuant 
to such efforts, understand that this information is confidential and any disclosure or misuse of the 
information may result in prosecution to the fullest extent of the law. All contractor personnel are 
expected to exercise due diligence in safeguarding, handling or disposing of any such information. 

Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any 
entity external to the EPA, the Department of Justice, or the contractor, any information or data (as 
defined in FAR Section 27.401) provided by the government or first generated by the contractor under 
this contract, any site-specific cost information, or any enforcement strategy without first obtaining the 
written permission of the EPA CL-COR. If a contractor, through an employee or otherwise, is 
subpoenaed to testify or produce documents, which could result in such disclosure, the contractor must 
provide immediate advance notification to the EPA so that the EPA can take action to prevent such 
disclosure. Such agreements shall be effective for the life and for a period of five (5) years after 
completion of the contract. 

Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI Security 
Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in the FIFRA 
Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data remains proprietary or confidential, the 
contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be treated as 
confidential and kept in a secure area with access limited to only contractor personnel directly involved 
in the case or special project assignment. The contractor, subcontractor, and consultant personnel are 
bound by the requirements and sanctions contained in their contracts with the EPA and in EPA's 
confidentiality regulations found at 40 CFR Part 2, Subpart B. Subcontractors and consultants must 
adhere to EPA-approved security plans which describe procedures to protect CBI, and are required to 
sign non-disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor shall be 
available for EPA and DOJ internal use only. The contractor shall not release any part of such data 
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without the written direction of theW A COR. 

Conference/Meeting Guideline and Limitations 

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work 

assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to 

that event, meeting, training, etc. Those costs would include travel of both prime and consultant 

personnel, planning and facilitation costs, A V and rental of venue costs, etc. The EPA W ACOR will 

then prepare approval internal paperwork for the event and will advise the contractor when appropriate 

signatures have been obtained. At that point, effort can proceed for the event. If the event is being 

sponsored by another EPA organization, the organization providing the planning is responsible for the 

approval. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-03 
AMENDMENT2 

TITLE: Support for NPDES permit writers training on Nutrient Pollution 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Danielle Stephan 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division (4203M) 
Washington, DC 20460 
W: 202-564-0759 F: 202-564-9544 
Email: stephan.danielle@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (ALTERNATE WACOR): 

Nizanna Bathersfield 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division (4203M) 
Washington, DC 20460 
W: 564-2258 F: 202-564-9544 
Email: bathersfield.nizanna@ epa. gov 

Virginia Kibler 
U.S. Environmental Protection Agency 
Office of Wastewater Management Water Permits Division (4203M) 
Washington, DC 20460 
W: 202-564-0596 F: 202-564-9544 
Email: kibler.virginia@epa.gov 

PERIOD OF PERFORMANCE: July 1, 2016 through December 31, 2016 

BACKGROUND 

Water Permits Division (WPD), within the Office of Wastewater Management (OWM), is 

responsible for the implementation and oversight of the National Pollutant Discharge 

Elimination System (NPDES) permit program. This program regulates point source discharges 

of pollutants to surface waters of the United States. To effectively implement the NPDES 

program, WPD develops national regulations, policies, and guidance, and supports the 

Environmental Protection Agency (EPA), Regions, Tribes, and States. WPD also provides 

technical support to the regulated community in assuring compliance with the Clean Water Act 

(and other statutes as they relate to the NPDES program). Development and implementation of 
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training, guidance and outreach/communication tools are essential activities conducted by WPD 

to ensure the NPDES program effectively and efficiently achieves programmatic goals and 

protects water quality. 

Nutrient pollution consists of excess contributions of nitrogen and phosphorus to the Nation's 

surface waters and has consistently ranked as one of the top causes of degradation in U.S. waters 

for more than a decade. Excess nitrogen and phosphorus lead to significant water quality 

problems including harmful algal blooms, hypoxia and declines in wildlife and wildlife habitat; 

as recently seen in places like the Gulf of Mexico and Chesapeake Bay. 

Current approaches developed to address permitting for toxic pollutants do not fully address the 

issues associated with developing nutrient permit limits that protect water quality standards. 

Many waterbodies do not have numeric criteria for nutrients. The effects of nutrient pollution 

are widespread and the sources are from both, point and non-point sources. Permitting 

authorities are often faced with a daunting task of protecting water quality, especially on 

impaired waters where no TMDL has been developed. To assist permit writers in determining 

how to develop permit limits for nutrient pollutants under such conditions, EPA is developing a 

document and training materials. 

OBJECTIVE 

The objective of this work assignment is to provide technical support to EPA in its continued 

efforts to develop training materials, case studies and outreach/communication activities as they 

relate to nutrient criteria implementation. The target audience is NPDES permit writers and other 

key NPDES program stakeholders, such as regulated point source dischargers. 

As outlined above, technical support will include the development of case studies and supporting 

training materials that promote implementation of nutrient criteria, building off of current 

permitting guidances including but not limited to, the Technical Support Document for Water 

Quality-based Taxies Control (1991), the U.S. EPA NPDES Permit Writers' Manual, 

Watershed-based NPDES Permitting Technical Guide, and Water Quality Trading Toolkit for 

Permit Writers. Technical support will also include the creation of materials that will be used to 

train state and EPA NPDES permit writers and a related document that may serve as a resource 

for permit writers and other stakeholders. Lastly, support will also entail assisting EPA in 

informing, educating, and involving key NPDES program stakeholders and permit writers on 

issues affecting implementation of the NPDES program as it pertains to nutrient pollution. 

TASKS 

Task 1: Support and Participate in Workgroup and Work planning Meetings 

The contractor shall participate in up to 20 workgroup meeting/conference calls lasting up to 2 

hours with the W ACOR and key stakeholders to discuss the training materials and related 
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document and workgroup comments. The contractor shall also participate in up to 8 work 

planning meetings with the W ACOR, program experts and workgroup members. EPA will 

schedule and initiate each call or meeting. For each conference call, the contractor shall facilitate 

and provide technical subject matter expertise to these discussions. 

Deliverables: Attendance at all calls 

Task 2: Analyze and Compile Effluent Data on Nutrient Pollution 

The contractor shall pull data on any parameter code related to nutrient pollution for all 50 states 

and major territories from the Integrated Compliance Information System (ICIS-NPDES). The 

contractor shall deliver up toW 40 reports that summarize trends in the permit limit data with 

focus on permit limit characteristics and monitoring requirements for individual permits and 

general permits. 

The requirements of each report will be provided through written technical direction from the 
WACOR and deliverables will be due 14 worr.ing days after technical direction is given. 

The contractor shall analyze available data ICIS-NPDES for the following data field for 

individually and General Permitted Dischargers: 

• Permit Region Code • Perm Feature Desc 

• Permit State Code • Perm Feature ID 

• Permit Type Desc • Limit Set Designator 

• Permit Type Category • Limit Set N arne 

• NPDES ID • Limit Set Type Desc 

• Curr. Major Minor Status • Change of Limit Status Desc 

• Permit Name • Limit Start Date 

• Facility Name • Limit End Date 

• Facility City • Parameter Code 

• Facility State • Parameter Desc 

• Facility Zip • Monitoring Location Code 

• RAD Water Body Name • Monitoring Location Desc 

• HUC Code • Limit Season ID 

• State Water Body • All Months Limit Applies - Short 

• State Water Body Name • Limit Type Code 

• Permit Status Desc • Limit Frequency of Analysis Desc 

• Effective Date • Limit Sample Type Desc 

• Issue Date • Limit Unit Short Desc 

• Expiration Date • Limit Value Type Code 

• Termination Date • Limit Value Consolidation 

• Perm Feature Type Desc • Statistical Base Short Desc 
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• Limit Value Qualifier Code 

Raw data reports for individual and general permitted facilities should be provided to EPA in separate 
files. 

In addition to data pulled from ICIS-NPDES, WACOR has been working to pull equivalent data from the 
EPA's Discharge Monitoring Report (DMR) Pollutant Loadings tool. The purpose of this data pull is to 
compare data pulled directly from ICIS-NPDES with data pulled from the Loadings tool to see if they are 
the same. The contractor may need to use data pulled from ICIS-NPDES and compare with data from the 
DMR loadings tool. WACOR has developed a protocol for pulling data from DMR loadings tool and 
will provide to the Contractor if any data pulls are necessary from DMR loadings tool. The requirements 
for this analysis will be provided through written technical direction from theW ACOR and deliverables 
will be due 30 working days after technical direction is given. The loadings tool can be found at: 
http://cfpub.epa.gov/dmr/ 

At the end of the performance period, the contractor shall deliver any databases and or spreadsheets uses 
to process raw data from ICIS and/or the loadings tools to create any summary or analysis data charts to 
the WACOR. 

Deliverables: 
Deliverable Due by 

1 Nutrient permitting data analysis report from ICIS- Within 14 days of receipt of 
NPDES Technical Direction from the 

WACOR 

2 Databases/spreadsheets used to process raw data By the end of the performance 
from ICIS into data reports period 

3 Nutrient permitting data analysis report/comparison Within 30 days of receipt of 
with ICIS-NPDES data from EPA's DMR Loadings Technical Direction from the 
tool. WACOR 

Task 3: Support the Development of Training Materials 

The contractor shall provide technical and administrative support for the development and review of up 

to 3 trainings 2 in person trainings and 1 online training. 

Development and Update of Training materials for in person trainings: The contractor shall provide 
document production support including drafting technical components, editing existing text or text 
provided by stakeholders, creating graphics to illustrate aspects of WQBEL development/WQS 
implementation, and formatting the supporting document and, when necessary, the training materials 
using appropriate desktop publishing software. The contractor shall format the graphics and text of the 
training materials so that the "look and feel" is consistent with the "US EPA NPDES Permit Writers' 
Course," respectively. The contractor shall adapt building off the materials developed for the pHet under 
EPA CONTRACT NO. EP-C-11-009 Work Assignment 2-03 thru 4-03 for in person trainings. These 
materials will support up to three additional training efforts. 
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Development of materials for the Online Training: The contractor shall modify the materials 
developed for the in person training, so that they lend themselves to an online version of the training. 
The contractor shall modify existing module structure, develop draft scripts for all modules, develop test 
questions, and research how training materials will be displayed in an online program. In developing the 
draft scripts and overall online structure, the contractor shall facilitate collection of, compile, summarize 
and provide draft responses to comments on training materials. EPA will review and identify comments 
to be incorporated into the supporting document. The contractor shall incorporate EPA's comments and 
edits into the training materials. The contractor shall participate in up to 3 one-day working sessions to 
finalize draft scripts. Upon completion of the working session with W ACOR, the contractor shall 
incorporate comments into the draft training materials and finalize the scripts and training slides. Theses 
shall be completed on or before October 31, 2016 and delivered to the WACOR for review. For planning 
purposes the contractor shall assume up to 5 drafts of training materials. 

Deliverables: 

Deliverable Due by 
1 Draft training materials and distribute electronically Up to 30 days after receipt of 

to the individuals identified by the WACOR. W ACOR comments 

2 The contractor shall prepare each iteration of the Up to 30 days after receipt of 
training materials and will distribute them W ACOR comments 
electronically to the individuals identified by the 
WACOR. 

3 The contractor shall incorporate edits based on Up to 30 days after receipt of 
comments from the Workgroup, etc., to the draft compilation of comments from 
training materials, as requested by the W A COR. theWACOR 

4 The contractor shall prepare revised draft training Up to 30 days after receipt of 
materials based on comments, as requested by the W ACOR comments 
WACOR. 

5 The contractor shall prepare final draft training Up to 30 days after receipt of 
materials for the second pilot of the training, as W ACOR comments 
requested by the W A COR. 

7 The contractor shall prepare revised draft training Up to 30 days after receipt of 
materials based on comments based on the second W ACOR comments 
pilot training, as requested by the W A COR. 

8 The contractor shall prepare final draft training Up to 30 days after receipt of 
materials for the third pilot of the training, as W ACOR comments 
requested by the W ACOR 

9 The contractor shall restructure training materials Up to 30 days after receipt of 
for web-based training and provide draft materials W ACOR comments 
to W ACOR for review 
COMPLETED 
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10 The contractor shall develop draft scripts for each of Up to 30 days after receipt of 
the wed-based training modules and provide draft W ACOR comments 
materials to W ACOR for review 

11 The contractor shall participate in training EPA staff Up to 3 -one day working 
to teach all module for the online training. sessions to be scheduled after 

W ACOR approves draft 
scripts 

12 The contractor shall prepare final scripts for each of On or before October 
the wed-based training modules and provide final 
materials to W ACOR for review 

Task 4: Support for Implementing the NPDES Permit Writer's Training Course on Nutrient 
Pollution 

The contractor shall provide implementation support -Hp-te 3 trainings up to 2 in person trainings and 1 

online training. 

Implementation of in person training (3-day course): The contractor shall provide support for~ 

twe-- one 3 day NPDES permit writer courses and one 1 day course on Nutrient pollution within the 

period of performance. The Contractor shall provide technical and logistical support (see specific 

activities listed below) for developing and presenting at the courses. Locations may be changed by 

technical direction from the WACOR. 

Note: No location has been identified yet for these courses. The course had originally been scheduled for 

Albany, NY but was cancelled due to low attendance numbers. No reschedule has been identified yet. 

For planning purposes, the Contractor shall assume the 2 3 day courses will be limited to 50 60 

participants and tentatively be held in the following locations: 

1. Sacramento, CAr at State Regional Board office or a Hotel in Downtown Sacramento 

2. i\:lbany, NY at either the State Department of environmental Conservation, or Hotel in Downtmvn 

i\:lbany 

The Contractor shall provide the following support for these this courses-: 

• Pre-course: The Contractor shall support the EPA by conducting pre-course planning and 

administrative activities such as: course scheduling, including identifying and securing suitable 

meeting facilities, setting up and conducting registration activities, preparing and shipping course 

materials, and identifying and completing necessary revisions to course materials. For planning 

purposes, the contractor should investigate securing space in a hotel in downtown Sacramento and 

Albany hotels and investigating whether there is available State or Federal meeting space will be 

provided at no cost for all of the planned courses. 
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• Instructor(s): The Contractor shall provide one qualified instructor to conduct the NPDES 

Permit Writers' Training Course on Nutrient Pollution. Instructors will utilize the materials 

developed under Task 3. A resume presenting each proposed instructor's knowledge and 

experience in the NPDES program and/or related experience that warrants consideration shall be 

provided with the work plan. The instructors selected by the contractor and approved by EPA for 

a given course shall participate in two one-hour technical and logistical conference calls with the 

W ACOR and other EPA or State instructors to discuss and coordinate training needs for each 

course offering. 

• Post Training Support: Within 15-days following the completion of each course, the contractor 

shall develop and provide to EPA a summary report on the quality, usefulness, and presentation of 

the training based on comments provided by course participants as reported on a course 

evaluation form provided by the W A COR. The contractor shall distribute certificates of 

completion to course participants at the end of each workshop. 

Implementation of in person training (1-day course): For planning purposes, the Contractor shall 

assume the one-day course will be held in Washington DC and be limited to 10-15 participants from 

External stakeholders and EPA headquarters staff. The contractor shall provide the following support: 

• Pre-course: The Contractor shall support the EPA by conducting pre-course planning and 

administrative activities such as: course scheduling, including identifying and securing suitable 

meeting facilities, setting up and conducting registration activities, preparing and shipping course 

materials, and identifying and completing necessary revisions to course materials. For planning 

purposes, the contractor should Federal meeting space will be provided at no cost for this course. 

• Instructor(s): The Contractor shall provide one qualified instructor to conduct the NPDES 

Permit Writers' Training Course on Nutrient Pollution. Instructors will utilize the materials 

developed under Task 3. A resume presenting each proposed instructor's knowledge and 

experience in the NPDES program and/or related experience that warrants consideration shall be 

provided with the work plan. The instructors selected by the contractor and approved by EPA for 

a given course shall participate in two one-hour technical and logistical conference calls with the 

W ACOR and other EPA or State instructors to discuss and coordinate training needs for each 

course offering. 

Implementation of Online Training: Once WACOR indicates that draft scripts are final from Task 3, 

the contractor shall move training materials to an online media. The contractor shall use (unless a more 

efficient and compatible software is necessary) the "Storyline" (or comparable software) presentation 

development software. TheW ACOR will work with the contractor to develop the opening remarks or 

introduction which will be part of the on-line course as well as the EPA required written disclaimer 

statements which will both appear on screen and be read by one of the course instructors. 
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The contractor shall incorporate a test module into the "storyline" software for W ACOR and other EPA 

instructors to review before incorporating all other modules. Once W ACOR has approved the test 

module, the contractor shall incorporate the remaining modules. 

Using the "storyline" (or comparable) software, the contractor shall develop an automated "Certificate of 
Completion" to be provided to users that successfully complete the entire EPA HQ NPDES Nutrients 
course (if the latest version of the presentation development software still provides this feature). 

The contractor shall assist W ACOR and other EPA instructors in recording of the narration for the 
training. The W ACOR, additional EPA instructors, and the contractor shall meet and record the final 
scripts for each course module. Based on previous EPA and contractor experience, EPA anticipates that 
up to at least two modules can be recorded during a session of a half day or possibly longer depending on 
the modules and because based on past experiences it may two - three recordings for each slide in a 
module (the contractor should contact their colleagues who produced the previous NPDES on-line 
courses for session planning). In addition, as a result of the actual recording of the script it may be 
determined that the script may require further refinement to improve the flow of the narration or to better 
clarify the messaging or emphasize concepts. Once approximately four or five modules have been 
successfully recorded, theW ACOR and the contractor may have other EPA and/or contractor staff (or 
EPA managers) listen to the recorded modules to make sure that the narration comes across successfully 
for the user and to check that the recorded script matches the written script which will appear on the on
line course as part of the 508 EPA requirements. After the recording of the narration scripts are 
satisfactorily corrected, the contractor shall send theW ACOR the final draft version of the recordings for 
a final review. 

The final review production step is for the contractor to establish an EPA internal only (not live) intra
agency link or site for selected EPA HQ staff and the contractor to Beta test the draft final on-line EPA 
HQ NPDES Nutrients on-line course prior to it being posted "live." The WACOR working closely with 
the contractor will review the feedback from the Beta testing trials and revise and finalize the on-line 
Nutrients course, as necessary, for possible concept refinements for better viewer understanding, errors 
in the visual or narration presentations, pacing or clarity of the presentations and/or how well the 
automated toggles or other course exercise features work including the certificate generation. The 
contractor shall keep track of all comments and how they are resolved. 

The contractor shall draft a fact sheet to announce the EPA NPDES Nutrients on-line course for use with 

the EPA's communication strategy, public announcement releases (EPA Regions, states, stakeholders, 

EPA briefings and public meetings or workshops), and possible posting on EPA's NPDES website with 

links to the on-line course. 
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Deliverable Due by 
1 Summary of participant feedback and distribution Within 15 days after course 

of completion certificates for each in person course completion 

2 Test module in Story line On or before October 31, 2016 

3 Draft slides with narration in story line On or before November 30, 
2016 

4 Final Draft slides for beta testing Within 15 days ofWACOR 
Technical direction 

5 Summary of comments received during beta test Within 15 days ofWACOR 
with how each was resolved Technical direction 

6 Final slide with narration ready for posting on EPA Within 30 day of EPA 
website (incl. any necessary 508 compliance technical direction 
considerations) 

7 Factsheet announcement for nutrient online training Within 14 days of technical 
course direction 

REPORTING: 

Reports shall be submitted in accordance with the reporting requirements of the contract. In addition, the 
contractor shall maintain contact with the W ACOR to advise the W ACOR of progress and problems. All 
documents shall be delivered in a format compatible with Microsoft Office 2013, HTML, and/or PDF 
format, as requested by the WACOR. The contractor shall notify the WACOR immediately when 
expenditures of 75% and 90% of the work assignment LOE or funding (including pipeline costs) are 
reached. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time as 
requested by theW A COR. The contractor shall not release information or comments on works performed 
under this work assignment without the W ACOR' s prior written authorization. Wherever practicable, any 
written materials submitted to EPA must be doubled-sided and on recycled paper. Any computer disks 
submitted to the W ACOR shall be scanned for and identified as free from viruses. 

ANTICIPATED TRAVEL REQUIREMENTS: 

This work assignment requires travel. Specifically, one contractor representative will be required to 
travel to twe--2- a 3 day course. Additionally, some limited local travel may be necessary to attend 
meetings with theW A COR. 
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All out-of-town travel shall be approved in advance by the CL-COR. 

ADDITIONAL REQUIREMENTS: 

Upon issuance of written technical direction, the contractor shall submit for inspection all work in 
progress at any time under this work assignment. The contractor shall develop and maintain files 
supporting each task. The contractor shall contact the EPA Contract-Level Contracting Officer's 
Representative (CL-COR) and/or WACOR by telephone to discuss any problems that may adversely 
affect the work on this Work Assignment. Within five (5) calendar days the contractor shall follow the 
phone call with a brief written explanation of the problem, including any actions already taken, and/or 
recommended solutions to correct the problem. Written explanation shall be made available to the EPA 
CL-COR and the WACOR. 

CONTRACTOR IDENTIFICATION: 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that 
contractor personnel are clearly identified as independent contractors of EPA when attending meetings 
with outside parties or visiting field sites. 

CONTROL REQUIREMENTS: 

1. Quality Assurance Project Plan (QAPP): 
A quality assurance project plan (QAPP) is not required for Tasks 1, 3, and 4 of this work assignment. 
However, Task 2 will require a Quality Assurance Project Plan (QAPP) which outlines the contractor's 
decision criteria that the contractor used in making recommendations to the W ACOR for developing 
EPA Nutrients NPDES training materials and the supporting document that will be used by EPA Regions 
and NPDES States to develop WQBELs for discharges of nutrient pollutants. The decision criteria will 
document how and provide the bases for the criteria that the contractor used to select various case studies, 
public information or other secondary data. The decision criteria and the contractor's approach for 
supporting EPA's development of the draft training materials and supporting document should also 
define the technical bases or principles used by the contractor in providing expert technical 
recommendations to the W ACOR concerning the development of the training materials and supporting 
document. The contractor shall refer all policy related questions to EPA. The contractor shall provide 
QAPP for tasks 2, within 15 days of receipt of work assignment. 

The sources of the information collected by the contractor for EPA are primarily from publicly available 
information sources and considered secondary data. The data quality objective for this information is 
that the case studies factually represent the information contained in the source documentation. These 
case studies do not directly support any decisions being made by EPA but may provide background on 
successful implementation approaches which will be factored in when developing the draft EPA NPDES 
Nutrients guidance. 

2. Organizational Conflict of Interest: 

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are no 
relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined 
in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract 
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clause 1552.209-71 Organization of Conflict oflnterest. 

3. Notification of Conflicts of Interest Regarding Personnel: 

The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any actual or 
potential personal conflict of interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning subcontractor employees or 
consultants working on or having access to information regarding the contract, when such conflicts have 
been reported to the Contractor. A personal conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, 
contract clause EPAAR 1552.209-73 Notification of Conflict of Interest. 

4. Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this W A may have 
access to data/information, either provided by the government or first generated during contract 
performance, of enforcement sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records or 
information compiled for law enforcement purposes (whether administrative, civil or criminal), the 
disclosure of which could reasonably be expected to interfere with the enforcement action. It is 
imperative that all contractor personnel, including but not limited to, subcontractor and consultant 
personnel assigned to work on this contract and/or W A, or with access to materials developed pursuant to 
such efforts, understand that this information is confidential and any disclosure or misuse of the 
information may result in prosecution to the fullest extent of the law. All contractor personnel are 
expected to exercise due diligence in safeguarding, handling or disposing of any such information. 

5. Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any 
entity external to the EPA, the Department of Justice, or the contractor, any information or data (as 
defined in FAR Section 27.401) provided by the government or first generated by the contractor under 
this contract, any site-specific cost information, or any enforcement strategy without first obtaining the 
written permission of the CL-COR. If a contractor, through an employee or otherwise, is subpoenaed to 
testify or produce documents, which could result in such disclosure, the contractor must provide 
immediate advance notification to the EPA so that the EPA can take action to prevent such disclosure. 
Such agreements shall be effective for the life and for a period of five (5) years after completion of the 
contract. 

6. Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI Security 
Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in the FIFRA 
Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential business or 
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financial data of other companies, and as long as such data remains proprietary or confidential, the 
contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be treated as 
confidential and kept in a secure area with access limited to only contractor personnel directly involved in 
the case or special project assignment. The contractor, subcontractor, and consultant personnel are bound 
by the requirements and sanctions contained in their contracts with the EPA and in EPA's confidentiality 
regulations found at 40 CFR Part 2, Subpart B. Subcontractors and consultants must adhere to EPA
approved security plans which describe procedures to protect CBI, and are required to sign non
disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor shall be 
available for EPA and DOJ internal use only. The contractor shall not release any part of such data 
without the written direction of the W A COR. 

7. Conference/Meeting Guideline and Limitations 

The contractor shall immediately alert theW ACOR to any anticipated event under the work assignment 
which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to that event, 
meeting, training, etc. Those costs would include travel of both prime and consultant personnel, planning 
and facilitation costs, A V and rental of venue costs, etc. The W ACOR will then prepare approval 
internal paperwork for the event and will advise the contractor when appropriate signatures have been 
obtained. At that point, effort can proceed for the event. If the event is being sponsored by another EPA 
organization, the organization providing the planning is responsible for the approval. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-05 

TITLE: Support for Implementation of Wet Weather Pollution Control Programs 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 

Mohammed Billah 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 564-2228 
billah.mohammed@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (ALTERNATE WACOR): 

Jamie Piziali 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 564-1709 
piziali.jamie@epa.gov 

PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

OBJECTIVES: 

This Work Assignment provides support to various wet weather programs including 
stormwater, green infrastructure, combined sewer overflows (CSO), and sanitary sewer 
overflows (SSO) for the WPD. It includes stormwater and green infrastructure website support, 
stormwater outreach, stormwater program development support, SSO/peak flows support, 
integrated planning, and support for the stormwater rulemaking effort. During the period of 
performance contractor, under this Work Assignment, shall continue to provide technical support 
to maintain and improve the NPDES website and ensure compliance with Agency standards. 
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TASKS: 

TASK 1: NPDES WEBSITE MAINTENANCE AND CONTENT SUPPORT 

EPA is in the process of migrating the current NPDES website from CommonS pot 
(http:/ /water.epa.gov/polwaste/npdes/) and into Drupal. The organization of the current NPDES 
website is being redesigned to address the major purpose, audiences, and tasks of the website 
users. 

The following subtasks are to support the specific program area(s) in the routine maintenance of 
the current NPDES content in CommonSpot and to provide technical, or other, support to update, 
edit or draft program area content in accordance with OneEPA Web guidelines for Drupal, or 
other specifications as provided by the EPA W ACOR and/or Alt W A COR. 

SUBTASK 1A: NPDES Website Maintenance for Wet Weather Programs 

The contractor shall provide routine maintenance support for designated NPDES program areas 
and provide technical support and upgrades for website applications, as needed, for the NPDES 
website. 

The contractor shall provide routine maintenance by updating and maintaining current 
CommonSpot webpages and developing, editing, and posting PDF files. Routine maintenance 
may include, but is not limited to, posting content under Recent Additions or Current Issues; 
adding or updating links; and the creation, development and posting of multimedia content such 
as text, audio, video, and images. Web page content and other information such as EPA contact 
information, FAQs, publications and links will be provided by EPA. 

When maintaining the NPDES website, the contractor shall adhere to the following: 

• Content and publications added to the NPDES website must be compliant with 
Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

• All active and archived content shall be searchable by key word via EPA's Search 

Engine. 

• Use of the current framework and structure of the NPDES website, until EPA 

provides a new template to be implemented. 

• Work with EPA's National Computer Center (NCC) to move updated files to the 

production server, as appropriate. 

• The metadata for each publication shall be stored in the database and displayed on 

the Publications pages. 

• Audio files shall be created and compressed to EPA's current format (.mp3) and 

any new audio formats as they become available to facilitate the publishing of live 

audio stream. 
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• Multimedia image files that accompany text shall be produced and/or published 

using the OneEPA Web guidelines current format (.gif, .jpg (or .jpeg), .png). All 

images should include a caption that describes the image. 

• New video files shall be compressed to EPA's current format (.mp4, .flv, .swf) or 
to new video format requirements, such as EPA's YouTube channel, as they 
become available (http://www. youtube.com/user/USEP Agov ). 

• The required metadata fields per EPA's web guidelines are: 

HTML 
Title ("DC.title") 

Description ("DC.description") 

Publisher ("DC.creator") 

Keywords 

Channel ("DC.Subject.epachannel") 

Content Type ("DC.type") 

DELIVERABLES: 

PDF 
Title 

Description (Subject) 

Publisher (Author) 

Keywords 

The contractor shall provide routine maintenance and technical support for the NPDES Website, 
specific program areas, as directed by the EPA W ACOR and/or Alt W A COR. The "Recent 
Addition" sections shall be updated with new information. If applicable, eNOl pages shall be 
updated and accessible via the search engine. All new and updated website content will be 
approved by the EPA W ACOR and/or Alt W ACOR prior to the contractor publishing the content 
on the test server for final review and posting. 

SUBTASK lB: NPDES Website Content Support: Wet Weather Programs 

The contractor shall provide support in developing new content or web page(s) for specific 
NPDES program areas, as requested, through technical direction by the EPA W ACOR and/or Alt 
W A COR. The requested contractor support may include, but is not limited to, writing 
introductory content, editing existing content, reviewing content, identifying links, preparing 
new material, preparing existing materials for transfer to Drupal, or providing recommendations 
to reorganize content. The contractor will be provided with more specific guidance and 
instruction on specific support TASKs as appropriate. The contractor shall provide an LOE 
estimate for approval to the EPA WACOR and/or Alt WACOR before moving forward with the 
request. 

The contractor will be provided access to the relevant portions of the W ebCMS architecture 
tables, credentials needed to access the system, and access to the data and publications. The 
contractor will be provided with guidance and further instruction on how to update the website as 
needed. 

The contractor shall provide to the EPA W ACOR and/or Alt W ACOR technical information and 
feedback on any issues that may arise during the web content support activities. The contractor 
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shall coordinate with EPA's WACOR and/or Alt WACOR to obtain access identification to 
EPA's National Computer Center (NCC), as needed, to access the NPDESPUB TSSMS account 
and database. 

DELIVERABLES: 

The development of new web content or web page(s) for specific NPDES program areas, as 
directed by the EPA W ACOR and/or Alt W A COR. The "Recent Addition" sections shall be 
updated with new information. The contractor shall respond to requests from the EPA W ACOR 
and/or Alt W ACOR for support of new, edited or revised content within 3 business days either 
with a written response or with a level of effort to complete the request. 

TASK 2 - Stormwater Outreach Support 

The contractor shall support EPA in developing materials to educate stakeholders and provide 
assistance in developing and implementing effective stormwater programs. This support shall 
include the following SUBTASKs: 

SUBTASK 2A- Update the National Menu of Best Management Practices (BMPs) for 
Stormwater Phase II (Menu of BMPs) 

The contractor shall provide ongoing maintenance and enhancements to the content on the Menu 
of BMPs available at http://www2.epa.gov/national-pollutant-discharge-elimination-system
npdes/national-menu-best-management-practices-bmps#edu. For planning purposes, the 
contractor assumes significant revisions to approximately 2 fact sheets and development of 
approximately 2 new fact sheets. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are due within 30 days of EPA providing 
specific details via a written technical directive from the EPA W ACOR, and a final version (or 
revised draft) within 15 days of receipt of EPA comment. 

SUBTASK 2B- Municipal, Construction and Industrial Stormwater Permitting 
Outreach 

The contractor shall support EPA's development and implementation of an outreach program to 
help ensure compliance with the requirements of EPA's municipal stormwater program, 
industrial stormwater program's Multi-Sector General Permit (MSGP), and the construction 
storm water program's construction general permit (CGP). This plan shall include development 
of materials for direct mailing (by EPA), production of web materials for posting on the NPDES 
website or to support other key stormwater resources, and production and archiving of 8 
webcasts. For planning purposes, the contractor assumes webcasts are each approximately 2 
hours in length, the production of 3-4 brochures, flyers, or other short outreach materials. 
Webcast archiving includes developing a 508 compliant transcript, inserting the corresponding 
slide titles to match the timing of the transcript within the audio file, and posting online. 
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DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from the EPA WACOR, and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments from 
EPA. 

SUBTASK 2C- Develop Stormwater Trainings 

The contractor shall support EPA's development and implementation of a stormwater training 
program. For planning purposes, the contractor assumes the training program shall consist of 
approximately 2-4 one to three day workshops on various aspects of the six minimum measures, 
green infrastructure, green codes and ordinances, technical aspects, regulatory requirements, 
institutional issues, social benefits, writing better permits, and other related topics each year. The 
workshops shall include training based on EPA's Getting in Step Guide for Conducting 
Watershed Outreach Campaigns (EPA-841-B-03-002), the Municipal Separate Storm Sewer 
System (MS4) Permit Improvement Guide (aka MS4 Permit Improvement Guide), MS4 Permit 
Compendium, and other EPA guidance materials as directed, and shall emphasize proven social 
marketing strategies. The contractor shall work with EPA to develop power point presentations 
(80-1 00 slides each) and 25 training materials (i.e. speaker notes, student manuals). The 
contractor shall provide logistical support for these workshops and webcasts, including obtaining 
meeting rooms, equipment rentals and processing registration. The contractor assumes that two 
instructors are needed to teach the workshops and two instructors shall be needed for the 
webcasts. Support includes developing 2 power point presentations (up to 20 slides each) and 3 
training materials (i.e. speaker notes, student manuals), and meeting logistical support, including 
obtaining meeting rooms and equipment rentals. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from the EPA WACOR, and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments from 
EPA. 

TASK 3 - Support Stormwater Program Development 

SUBTASK 3A- Municipal Program Development 

The contractor shall collect, compile, analyze, and present information and data for use in 
supporting the development of the municipal storm water program, including topics such as 
applicable regulatory requirements, permitting requirements, treatment technologies, 
performance information, environmental impacts, monitoring data analysis, and cost 
information. The contractor shall support EPA and EPA's assistance to authorized States and 
local municipalities in the development and implementation of municipal storm water programs 
including public education and involvement, illicit discharge detection and elimination, 
construction, post-construction, and municipal operations. The contractor's support shall include 
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conducting research, preparing technical assessments and drafting permit language that shall be 
used in the development of state and local programs, state municipal separate storm sewer 
systems (MS4) permits, and local ordinances. The contractor shall assume the creation of 2-3 
documents, including a Transportation Permit Guide/Compendium of permitting language 
specifically for Departments of Transportation. The contractor shall review and compile annual 
reports, permits, and SWMPs, and technical studies/reports/research in support of developing 
this Transportation Permit Guide/Compendium. The contractor shall also support the 
development of updates to existing tools and documents, including: the MS4 compendium; the 
permit tracking spreadsheet; model ordinances, and the stormwater report (formerly the Report 
to Congress, drafted by EPA). 

DELIVERABLES: 

Deliverables shall consist of an initial draft that is due within 30 days of EPA providing specific 
details via a written technical directive from the EPA WACOR, 3 drafts, and a final (or revised 
draft) within 30 days of receipt of EPA comment. Final versions are due within 15 days of 
receipt of comments from EPA. 

SUBTASK 3B- GIS Maps 

The contractor shall continue to update and revise the current Phase I and II Municipal 
Separate Storm Sewer System (MS4) coverage for each state and develop a national map of MS4 
coverage areas using data both provided by EPA (including data provided by the state) and 
collected by the contractor and approved by the EPA W A COR. The contractor shall also compile 
data and update the maps to include combined sewer areas, drinking water contributing areas, 
future development projections, and other similar topics. The contractor shall collect designation 
criteria developed by the permitting authority and any schedule the state has developed for 
phasing-in MS4 coverage. OWM's current MS4 database shall be one source of data for the 
summary report. 

DELIVERABLES: 

The contractor shall submit GIS Maps and accompanying reports (typically 50 pages or less). 
The MS4 coverage map report must describe coverage for each state, highlight states that have 
expanded beyond urbanized area, and the state's designation criteria. For planning purposes, the 
contractor assumes the development of 3-4 different types of maps and 3-4 accompanying 
reports describing the dataset source, any data manipulation and assumptions, and general trends. 
Draft maps and reports are due within 3 weeks of technical direction issuance. Final maps and 
reports are due within 3 weeks of receipt of EPA comments on the drafts. 

SUBTASK 3C- Municipal Separate Storm Sewer System (MS4) Program Cost and 
Pollutant Load Reductions 

The contractor shall continue to update the reported costs of the Municipal Separate Storm Sewer 
System (MS4) Program (total cost and cost of any component of the stormwater program, i.e. six 
minimum measures, if available) document and determine pollutant loading reductions 
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associated with the MS4 program. The MS4 analysis shall include both traditional and 
nontraditional MS4s, including departments of transportation. The data sources for this TASK, to 
be collected by the contractor, include stormwater management plans, annual reports, previous 
cost reports (Phase II cost analysis, California Phase I cost survey (Jan. 2005)), MS4 data 
collected via the information collection request surveys, and additional reports highlighting 
reductions in pollutant loadings from MS4 stormwater activities. The contractor shall continue to 
update the literature review and document pollutant loadings and/or volume reductions 
associated with MS4s. In addition, the contractor shall continue to estimate the cost of the 
monitoring and industrial inspections components of the MS4 program in order to determine if 
these activities are appropriate requirements for small MS4s. 

Under this task the contractor will support the development and/or completion of documents and 
outreach materials associated with to projects initiated under previous work assignments, 
including: ICR summaries, state performance standards, detention basin analyses, landscape 
code review, and BMP cost analyses. This work may also include support for the development of 
papers for submission for publication in peer reviewed literature; for the purposes of the cost 
estimate the contractor can assume support for one peer reviewed publication. 

DELIVERABLES: 

The contractor shall provide an updated draft MS4 Cost Report and MS4 Pollutant Loading 
Report (typically 50 pages or less) for the MS4 program within 30 days of receipt of technical 
direction and final reports are due within 15 days of receipt of EPA comments. EPA estimates 
the need for up to 3 iterations of each draft document. 

SUBTASK 3D- Industrial Program Support 

Tetra Tech will support EPA's implementation of the Multi Sector General Permit, including 
developing tools to assist with permit compliance, updating MSGP-related guidance documents, 
evaluating monitoring data, and other related permit issuance tasks. Tetra Tech will also assist 
with evaluating permittee compliance with the ESA-related requirements in the permit. In 
addition, Tetra Tech will provide support to EPA in developing outreach strategies and other 
materials. Tetra Tech assumes the creation of approximately 15 documents. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing 
specific details via a written technical directive from the EPA W ACOR and final versions (or 
revised drafts). Final versions are due within 15 days of receipt of comments from EPA. 

SUBTASK 3E- Construction Program Support 
Tetra Tech will support EPA's implementation of the final2012 Construction General Permit 
(CGP), including developing tools to assist permittees with permit compliance, updating COP
related guidance documents, and other related permit issuance tasks. Tetra Tech will also support 
EPA in the reissuance of the next CGP, including collecting and compiling information and 
developing analyses, studies, and other supporting documentation; assisting with formatting the 
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permit, fact sheet, and other permit documents for general consistency; assisting with the ESA 
consultation; conducting a cost analysis for the permit requirements; and development a 
comment response database and assisting with the comment response categorization and 
response document. In addition, Tetra Tech will provide support to EPA in developing outreach 
strategies and materials to improve compliance. Specific tasks may include: 

• Modify existing guidance documents (1 document approximately 50 pages in length): 
Y Updated Stormwater Pollution Prevention Plan (SWPPP) Guide. 

• Assist in developing and/or updating the COP Biological Evaluation. 

• Assist in development of new permit guidance materials, including: 
Y Guidance for small lots. 
Y Fact sheets (3 documents 5-10 pages in length) - covering selected 

implementation topics, such as a Permit Check-List. 

• Assist in resolving technical questions and issues related to the revised Low Erosivity 
Waiver (LEW) calculator. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing 
specific details via a written technical directive from the EPA W ACOR and final versions (or 
revised drafts). Final versions are due within 15 days of receipt of comments from EPA. 

TASK 4 - MS4 Remand Rule Support 

The contractor shall support EPA in finalizing the remand rulemaking that is scheduled to be 
proposed in December 2015. This support is expected to include categorizing public comments 
received and drafting initial responses to public comments, conducting additional analyses to 
support the rulemaking effort, and formatting and technical review of the final rulemaking 
package. The contractor shall assume the creation of a comment response database for 150-200 
public comments and the creation of 2-3 analytical documents. 

DELIVERABLES: 

Deliverable shall consist of initial drafts, which are due within 30 days of EPA providing specific 
details via a written technical directive from the EPA W ACOR, and a final version (or revised 
draft) within 15 days of receipt of EPA comment. 

TASK 5 - Integrated Planning Technical Assistance 

SUBTASK SA: Under this TASK Tetra Tech will provide technical support based on the 
Integrated Municipal Stormwater and Wastewater Planning Approach Framework for 
approximately 5 to 8 community partners. EPA will work with each recipient community to 
define a technical assistance project that will a) serve EPA in developing practical examples, 
knowledge and resources on integrated planning that can be transferred to other communities and 
to a national audience, and b) advance the implementation of integrated planning in the selected 
community. The technical assistance projects will include the development of certain elements of 
an integrated plan identified in the individual project workplans approved by the EPA WACOR. 
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The EPA W ACOR will provide technical direction whenever necessary to Tetra Tech to indicate 
the scope and schedule of each technical assistance integrated project. Tetra Tech will develop a 
public outreach report or document for EPA for each technical assistance project that describes 
the project and highlights how the example, tool, or process can be applied to or implemented in 
the selected community as well as other communities. 

DELIVERABLES: 

Tetra Tech will deliver a draft report on each integrated project to EPA WACOR for review and 
comment within 4 weeks of finishing the project. Tetra Tech will deliver a final report on each 
integrated project within 4 weeks of receiving comments on the draft integrated project report 
from EPA W A COR. All final reports shall be 508 compliant. Tetra Tech shall update the website 
within 1 week of receiving technical direction from the EPA W A COR. 

SUBTASK SB: NPDES Website Maintenance: Tetra Tech shall provide routine maintenance 
and technical support (i.e. post approximately 5 to 8 reports and change content) for the NPDES 
integrated planning website by updating, adding, and maintaining the content of these webpages. 
For more detail information please see the above task 1. 

TASK 6 - Wet Weather Blending Compendium 

The contractor shall support EPA's development and issuance of a Compendium of wet weather 
treatment data for municipal sewage treatment plants that blend during wet weather conditions. 
The contractor will assist in identifying sewage treatment facilities that have data characterizing 
treatment performance during wet weather conditions and collect and compile information on 
wet weather treatment performance. The contractor shall conduct a literature review, which will 
include review of the draft "Summary of Blending Practices and the Discharge of Pollutants for 
Different Blending Scenarios" that the contractor prepared for EPA in 2014, information from 
EPA's 2014 Experts Forum on Public Health Impacts of Wet Weather Blending, and data 
provided by the Food and Drug Administration. 

• Summary prepared for 2014 Forum 

• Engineers' presentation at 2014 Forum 

• Literature search 

• Ask OECA and Regions for data from facilities undergoing Federal enforcement cases 

• FDA 

The contractor shall provide routine maintenance and technical support for the NPDES Peak 
Flows webpage by updating, adding, and maintaining the content of these webpages 

DELIVERABLES: 

The contractor shall submit a draft strategy for collecting and compiling information on wet 
weather treatment performance of municipal sewage treatment plants that blend during wet 
weather conditions within 2 weeks of receiving technical direction from EPA. The contractor 
will submit a draft outline of a Compendium of wet weather treatment data for municipal sewage 
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treatment plants within 4 weeks of receiving technical direction from EPA. The contractor will 
submit a draft of the compendium with 10 weeks of receiving direction from EPA. The 
contractor will submit a final compendium with 3 weeks of EPA providing comments on the 
draft compendium. 

TASK 7 - General Data Analysis/Organization/Logistical Support 

The contractor shall provide technical assistance to expedite the execution of major revisions and 
improvements to current wet weather regulations, permits, and case studies. Tasks shall include: 
providing summaries and analyses of data; compiling information (e.g., survey data; model 
evaluations) into documents as identified by work groups; providing logistical support to 
conference calls (securing conference lines, facilitating discussions and note task). Over the 
course of the performance period. The contractor assumes 5-6 short summaries/outlines for 
committee scope of work and 3-4 papers with expanded descriptions of data needs and analyses. 
EPA WACOR will be providing more specific technical direction for this task. 

DELIVERABLES: 

Deliverables consist of logistical support, compiled information, and draft papers. Draft short 
summaries/outlines are to be completed within 2-3 weeks after receiving the technical directive 
from the EPA W ACOR. Final short summaries/outlines are to be completed 1-2 weeks after 
receipt of EPA comments. Draft papers and preamble text with expanded descriptions of data 
needs and analyses are to be completed within 2-3 weeks after receiving technical directive from 
the EPA W A COR. Final papers are to be completed 1-2 weeks after receipt of EPA comments. 

TASK 8 - Wet Weather Data Assessment and Tracking 

The Tetra Tech Team will provide support to CSO/SSO data assessment and tracking efforts, 
including tracking, reporting, and updating NPDES permit or enforcement orders and related 
information specific to CSO/SSO activities. Some specific examples of this type of data 
assessment and tracking are updating the number of CSO permits or enforcement orders with 
LTCP or other acceptable long-term CSO control plan, determining the number ofLTCPs 
required and the submission/approval dates, status of implemented CSO control plans. 

DELIVERABLES: 

• Contractor shall provide the initial draft document within 16 weeks of receiving the 
technical direction from EPA W ACOR 

• Contractor shall provide the final document within four weeks of receiving comments on 
the draft document from EPA W ACOR 

TASK 9- Developing the Quality Assurance Project Plan (QAPP) 

EPA requires that all environmental data used in decision making be supported by an approved 
QAPP. A QAPP was previously developed, submitted, and approved for most of the tasks in this 
Work Assignment under Work Assignment 2-05. The contractor shall review the approved 

Page 10 of13 



QAPP to update it as necessary to address any changes or additional tasks within Work 
Assignment 3-05 that are subject to a QAPP as determined by EPA. 

Incremental QAPP Development: To facilitate getting the work started as soon as 
practicable, the contractor and Work Assignment Contracting Officer's Representative may 
determine which work needs to be initiated first and the most advantageous sequence for 
beginning the remainder of the work. Then the contractor may develop the QAPP 
incrementally, and the QA Coordinator shall review and approve the QAPP section by 
section according to the optimum sequence for getting the data-related activities started. As 
the contractor learns what data shall be involved, the contractor can develop the data specific 
portion(s) of the QAPP. Each portion of the QAPP should include a data element table. 

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related activity at 
least 15 working days before the activity's anticipated start-work date. Before preparing the 
first few sections of the QAPP, the contractor should meet or confer with the WACOR and 
QA Coordinator to discuss developing the QAPP. 

Data Quality Requirements: The contractor shall develop data quality requirements (DQRs) 
and methods for achieving them for the data elements in their DELIVERABLES. 
Descriptions of data quality requirements (DQRs) and methods for achieving these DQRs 
developed under this work assignment shall be added to the Office of Water DQR library for 
use in developing QAPPs for future projects. Such descriptions of DQRs and methods for 
achieving them shall be the property of EPA. 

DELIVERABLES: 

A. A QAPP that describes the contractor's plan for 
• Identifying the data elements for any data-related activities, and for each of these 

data elements identifying either (i) the data quality requirements (DQRs) or (ii) 
the policy that states DQRs are not required, 

• Describing their methods for achieving the DQRs, and 
• Assuring any environmental data contained in the DELIVERABLES shall (i) be 

of sufficient quality for their intended primary uses and (ii) have adequate quality 
documentation for determining whether these data are of sufficient quality for 
future secondary uses. 

B. Monthly progress reports that (a) describe the contractor's progress on implementing 
the QAPP and resolving old data quality issues, (b) describe any new issues, and (c) 
provide the LOE and cost expenditures for developing the QAPP. 

OTHER REQUIREMENTS: 

Travel: 

Travel to selected EPA regional offices, State agencies and selected municipalities shall be 
necessary. The travel shall be in accordance with FAR and EPAAR and shall be approved by the 
Contract-Level Contracting Officer's Representative (CL-COR) prior to travel. 
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Special Reporting Requirements: 

In addition to the reporting requirements in the contract, the contractor shall track and report 
LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly progress report. 
The contractor shall provide monthly cost breakdown by specific line items and make necessary 
adjustment as needed and suggested by EPA W A COR. 

Also, the contractor shall submit brief reports on the status of the entire task within this work 
assignment. This report shall provide a narrative summary on the status of each task. For FY 
2016, the report shall cover the effective date through June 30, 2016 and shall be submitted by 
June 5, 2016. For FY 2016, the report shall include task activities from October 1, 2015 through 
June 25, 2016 and shall be submitted by June 30, 2016. 

Technical Directions: 

EPA W ACOR will be providing technical directions as needed. Contractor shall be obligated 
only to the technical directions provided by the EPA WACOR. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert the EPA WACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The EPA 
W ACOR shall then prepare approval internal paperwork for the event and shall advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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I PERFORMANCE SURVEILLANCE PLAN I 
Performance Requirement Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Management and Communications: The Contractor shall maintain contact with the EPA W ACOR EPA WACOR and CL-COR (as necessary) shall If the contractor fails to implement corrective actions 
During the life of this work assignment, the throughout the performance of the work assignment. allocate the time needed to discuss and address all after EPA identifies and provided written 
Contractor shall notify EPA immediately of any issues identified by the Contractor. The EPA documentation of performance issues, EPA shall rate 
issues that may impact the timeliness of The contractor shall identify to theW ACOR any delays with W ACOR and CL-COR shall document and maintain this performance category "unsatisfactory." 
DELIVERABLES of the problems associated regard to DELIVERABLES not less than one week prior to a complete record of the issues, agreements and 

If three or more the active work assignments for the 
with the development of DELIVERABLES. the DELIVERABLES date that has been established in the outcome. The EPA W ACOR and CL-COR shall 

work assignment or technical direction document. review monthly progress reports for indicators of 
period are rated unsatisfactory, EPA shall rate the 

problems not previously mentioned. The EPA 
Business Relations category as unsatisfactory in the 

The contractor shall identify to theW ACOR any issues or W A CORM shall also monitor the timely receipt of 
Nlli Contract Performance System. 

concerns that have a direct impact on project schedules within DELIVERABLES. For those that are late without 
three (3) days of occurrence. prior notice, the EPA shall formally document to the 

Contracting Officer the late delivery. 
The contractor shall provide options for EPA's consideration 
on resolving or mitigating the impacts identified. 

Cost Management and Control: The Contractor shall monitor, track and accurately report The EPA CL-COR shall routinely meet with the EPA shall thoroughly review work assignment funding 
The Contractor shall perform all work in an level of effort, labor cost, other direct cost and fee Contractor's Project Manager to discuss the work ceiling overruns to determine the contractor's ability to 
efficient and cost effective manner, applying cost expenditures to EPA through monthly progress reports and progress and contract and individual work control the situation. If EPA determines that the 
control measures where practical. approved special reporting requirements. assignment level expenditures. contractor failed to control cost, the contractor shall be 

rated "unsatisfactory"in this category. 
The Contractor shall assign appropriately leveled and skilled The EPA CL-COR and EPA W ACOR shall review 

Multiple incidents of work assignment overrun that 
personnel to all TASKs. The contractor should not exceed the Contractor's monthly progress reports and 
established work assignment ceilings and, in general, should request the Work Assignment Contracting Officer's 

result in an overall cost over run of greater than 4% of 

expend dollars and hours at similar ratios. If either the Representative to ensure that ceilings are not 
the approved total work assignment funding for the 

expenditure of hours or dollars deviates significantly, the exceeded, that progress is being made, and that the 
current contract period, shall result in an unsatisfactory 

contractor shall provide an explanation in its Monthly contractor is effectively utilizing the LOE provided 
rating in the Nlli Contract Performance System. 

Progress Report. under the work assignment. 

Quality of Product/Services \The contractor Products delivered under this work assignment must not The EPA W ACOR shall review all documents If EPA determines that the contractor's analyses is 
shall ensure documents developed under this contain any major factual errors. The analyses provided in delivered under this work assignment for content factually inaccurate or if significant technical errors are 
TASK order are quality products that are factual each product shall be logical, consistent, and defensible. accuracy. found in any documents produced by the contractor, 
and based on sound science and engineering EPA may determine that the cost associated with 
principles. redoing the work shall be borne by the contractor. 

Multiple incidents of this nature under the contract 
shall result in an unsatisfactory rating for Quality and 
Manage Control being reported to the Nlli Contract 
Performance System. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-05 
AMENDMENT4 

TITLE: Support for Implementation of Wet Weather Pollution Control Programs 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

Mohammed Billah 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 564-2228 
billah.mohammed@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE: 

Lisa Biddle 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 566-0350 
biddle.lisa@ epa. gov 

PERIOD OF PERFORMANCE: July 1, 2016 through October 31,2016 

SPECIAL INSTRUCTION: This amendment will replace all the tasks and sub-tasks of W A 5-
05. EPA is expecting the contractor to submit a Work Plan based on this amended work 
assignment tasks and sub-tasks only. Please communicate with the WACOR if additional 
information is required. 

OBJECTIVES: 

This Work Assignment provides support to various wet weather programs including stormwater, 
green infrastructure, combined sewer overflows (CSO), and sanitary sewer overflows (SSO), 
stormwater outreach, stormwater program development support, SSO/peak flows support, 
integrated planning for the WPD. 
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SCOPE OF WORK: 

TASK 1 - Stormwater Outreach Support 

The contractor shall support EPA in developing materials to educate stakeholders and provide 
assistance in developing and implementing effective stormwater programs. Content and 
publications that will be added to the NPDES website must be compliant with Agency standards, 
including 508 accessibility, metadata, and other published EPA Agency standards and 
requirements. 

SUBTASK 1B- Municipal, Construction and Industrial Stormwater Permitting 
Outreach 

The contractor shall support EPA's development and implementation of an outreach program to 
help ensure compliance with the requirements of EPA's municipal stormwater program, 
industrial stormwater program's Multi-Sector General Permit (MSGP), and the construction 
storm water program's construction general permit (CGP). This plan shall include development 
of materials for direct mailing (by EPA), production of web materials for posting on the NPDES 
website or to support other key stormwater resources, and assisting with 2 webcasts. For 
planning purposes, the contractor assumes webcasts are each approximately 2 hours in length, 
the production of 2-3 brochures, flyers, or other short outreach materials. Webcast archiving 
includes developing a 508 compliant transcript and inserting the corresponding slide titles to 
match the timing of the transcript within the audio file. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR, and final versions 
(or revised drafts). Final versions are due within 15 days of receipt of comments from EPA. 

SUBTASK 1C- Develop Stormwater Trainings 

The contractor shall support EPA's development and implementation of a stormwater training 
program. For planning purposes, the contractor assumes the training program shall consist of 
approximately 2-4 one to three day workshops on various aspects of the six minimum measures, 
green infrastructure, green codes and ordinances, technical aspects, regulatory requirements, 
institutional issues, social benefits, writing better permits, and other related topics each year. The 
workshops shall include training based on EPA's Getting in Step Guide for Conducting 
Watershed Outreach Campaigns (EPA-841-B-03-002), the Municipal Separate Storm Sewer 
System (MS4) Permit Improvement Guide (aka MS4 Permit Improvement Guide), MS4 Permit 
Compendium, and other EPA guidance materials as directed, and shall emphasize proven social 
marketing strategies. The contractor shall work with EPA to develop power point presentations 
(80-1 00 slides each) and 25 training materials (i.e. speaker notes, student manuals). The 
contractor shall provide logistical support for these workshops and webcasts, including obtaining 
meeting rooms, equipment rentals and processing registration. The contractor assumes that two 
instructors are needed to teach the workshops and two instructors shall be needed for the 
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webcasts. Support includes developing 2 power point presentations (up to 20 slides each) and 3 
training materials (i.e. speaker notes, student manuals), and meeting logistical support, including 
obtaining meeting rooms and equipment rentals. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR, and final versions 
(or revised drafts). Final versions are due within 15 days of receipt of comments from EPA. 

TASK 2 - Support Stormwater Program Development 

Content and publications that will be added to the NPDES website must be compliant with 
Agency standards, including 508 accessibility, metadata, and other published EPA Agency 
standards and requirements. 

SUBTASK 2A- Municipal Program Development 

The contractor shall collect, compile, analyze, and present information and data for use in 
supporting the development of the municipal storm water program, including topics such as 
applicable regulatory requirements, permitting requirements, treatment technologies, 
performance information, environmental impacts, stormwater long-term planning, monitoring 
data analysis, and cost information. The contractor shall support EPA and EPA's assistance to 
authorized States and local municipalities in the development and implementation of municipal 
stormwater programs including public education and involvement, illicit discharge detection and 
elimination, construction, post -construction, and municipal operations. The contractor's support 
shall include conducting research, preparing technical assessments and drafting permit language 
that shall be used in the development of state and local programs, state municipal separate storm 
sewer systems (MS4) permits, and local ordinances. The contractor shall assume the creation of 
2-3 documents. A Transportation Permit Guide/Compendium of permitting language specifically 
for Departments of Transportation is to be formatted for final posting on the website. The 
contractor shall review and compile annual reports, permits, and SWMPs, and technical 
studies/reports/research in support of developing. The contractor shall also support the 
development of updates to existing tools and documents, including: the MS4 compendium; the 
permit tracking spreadsheet; model ordinances, and the stormwater report (formerly the Report 
to Congress, drafted by EPA). 

DELIVERABLES: 

Deliverables shall consist of an initial draft that is due within 30 days of EPA providing 
specific details via a written technical directive from the W ACOR, 3 drafts, and a final (or 
revised draft) within 30 days of receipt of EPA comment. Final versions are due within 15 days 
of receipt of comments from EPA. 
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SUBTASK 2B- GIS Maps 

The contractor shall continue to update and revise the current Phase I and II Municipal 
Separate Storm Sewer System (MS4) coverage for each state and develop a national map of MS4 
coverage areas using data both provided by EPA (including data provided by the state) and 
collected by the contractor and approved by the W A COR. The contractor shall also compile data 
and update the maps to include combined sewer areas, drinking water contributing areas, future 
development projections, and other similar topics. The contractor shall collect designation 
criteria developed by the permitting authority and any schedule the state has developed for 
phasing-in MS4 coverage. OWM's current MS4 database shall be one source of data for the 
summary report. 

DELIVERABLES: 

The contractor shall submit GIS Maps and accompanying reports (typically 50 pages or less). 
The MS4 coverage map report must describe coverage for each state, highlight states that have 
expanded beyond urbanized area, and the state's designation criteria. For planning purposes, the 
contractor assumes the development of 3-4 different types of maps and 3-4 accompanying 
reports describing the dataset source, any data manipulation and assumptions, and general trends. 
Draft maps and reports are due within 3 weeks of technical direction issuance. Final maps and 
reports are due within 3 weeks of receipt of EPA comments on the drafts. 

SUBTASK 2C- Municipal Separate Storm Sewer System (MS4) Program Cost and 
Pollutant Load Reductions 

The contractor shall continue to update the reported costs of the Municipal Separate Storm Sewer 
System (MS4) Program (total cost and cost of any component of the stormwater program, i.e. six 
minimum measures, if available) document and determine pollutant loading reductions 
associated with the MS4 program. The MS4 analysis shall include both traditional and 
nontraditional MS4s, including departments of transportation. The data sources for this TASK, to 
be collected by the contractor, include stormwater management plans, annual reports, previous 
cost reports (Phase II cost analysis, California Phase I cost survey (Jan. 2005)), MS4 data 
collected via the information collection request surveys, and additional reports highlighting 
reductions in pollutant loadings from MS4 stormwater activities. The contractor shall continue to 
update the literature review and document pollutant loadings and/or volume reductions 
associated with MS4s. In addition, the contractor shall continue to estimate the cost of the 
monitoring and industrial inspections components of the MS4 program in order to determine if 
these activities are appropriate requirements for small MS4s. 

Under this task the contractor will support the development and/or completion of documents and 
outreach materials associated with to projects initiated under previous work assignments, 
including: ICR summaries, state performance standards, detention basin analyses, landscape 
code review, and BMP cost analyses. This work may also include support for the development of 
papers for submission for publication in peer reviewed literature; for the purposes of the cost 
estimate the contractor can assume support for one peer reviewed publication. 
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DELIVERABLES: 

The contractor shall provide an updated draft MS4 Cost Report and MS4 Pollutant Loading 
Report (typically 50 pages or less) for the MS4 program within 30 days of receipt of technical 
direction and final reports are due within 15 days of receipt of EPA comments. EPA estimates 
the need for up to 3 iterations of each draft document. 

SUBTASK 2D- Industrial Program Support 

The contractor will support EPA's implementation of the Multi Sector General Permit, including 
developing tools to assist with permit compliance, updating MSGP-related permit 
implementation tasks. The contractor will also assist with evaluating permittee compliance with 
the ESA-related requirements in the permit. The contractor assumes the creation of 
approximately 2 documents. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing 
specific details via a written technical directive from the W ACOR and final versions (or revised 
drafts). Final versions are due within 15 days of receipt of comments from EPA. 

SUBTASK 2E- Construction Program Support 

The contractor will support EPA's issuance of the 2017 Construction General Permit (CGP), 
including development of a comment response database and assisting with the comment response 
categorization and response document, assisting with the ESA consultation, assisting with 
formatting the final permit, fact sheet, and other permit documents for general consistency. The 
contractor will also support EPA's implementation of the final 2017 CGP, including developing 
tools to assist permittees with permit compliance, updating COP-related guidance documents, 
and other related permit issuance tasks. In addition, the contractor will provide support to EPA in 
developing outreach strategies and materials to improve compliance. Specific tasks may include: 

• Assist in updating the Cost Impact Analysis. 

• Assist in developing and/or updating the CGP Biological Evaluation. 

• Modify existing guidance documents: 
Y Updated Stormwater Pollution Prevention Plan (SWPPP) Guide (1 document 

approximately 50 pages in length). 
Y Updated inspection and corrective action report forms (2 documents 

approximately 6 to 12 pages in length). 

• Assist in development of new permit guidance materials, including: 
Y Fact sheets (3 documents 5-10 pages in length) - covering selected 

implementation topics. 

• Assist in resolving technical questions and issues related to the revised Low Erosivity 
Waiver (LEW) calculator. 
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DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA providing 
specific details via a written technical directive from the W ACOR and final versions (or revised 
drafts). Final versions are due within 15 days of receipt of comments from EPA. All final 
documents shall be 508 compliant. 

TASK 3 - MS4 Remand Rule Support 

The contractor shall support EPA in finalizing the remand rulemaking that was proposed in 
January 2016. This support is expected to include assistance with draft comment responses, 
finalizing the permit compendium, finalizing the economic analysis, conducting additional 
analyses to support the rulemaking effort, and formatting and technical review of the final 
rulemaking package. Content and publications that will be added to the NPDES website must be 
compliant with Agency standards, including 508 accessibility, metadata, and other published 
EPA Agency standards and requirements. 

DELIVERABLES: 

Deliverable shall consist of initial drafts, which are due within 30 days of EPA providing specific 
details via a written technical directive from the WACOR, and a final version (or revised draft) 
within 15 days of receipt of EPA comment. 

TASK 4 - Integrated Planning Technical Assistance 

Content and publications that will be added to the NPDES website must be compliant with 
Agency standards, including 508 accessibility, metadata, and other published EPA Agency 
standards and requirements. 

SUBTASK 4A: In 2014 EPA provided technical assistance to 5 communities to support 
development of components of integrated plans for wastewater and storm water management that 
will provide examples of how communities use the Integrated Planning process. The 
communities are: Onondaga County, NY; Burlington, VT; Durham, NH; Santa Maria, CA and 
Springfield, MO. Three draft reports summarizing the results of the technical assistance projects 
have been developed. Under this task, the contractor will review comments from EPA and from 
the communities that received the technical assistance and will make appropriate revisions to 
finalize the reports. The contractor will also assist with development of presentation materials 
based on the reports. 

DELIVERABLES: 
The contractor will deliver 3 final reports within 4 weeks of receiving comments on the each of 
the 3 draft reports from W A COR. Presentation materials will be due within 2 weeks of EPA 
providing specific details via a written technical directive from theW A COR. A final version is 
due within 1 week of receipt of comments from EPA. All final documents shall be 508 
compliant. The contractor shall update the website within 1 week of receiving technical direction 
from the WACOR. 
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TASK 5 - Wet Weather Blending Compendium 

The contractor shall support EPA's development and issuance of a Compendium of wet weather 
treatment data for municipal sewage treatment plants that blend during wet weather conditions. 
The contractor will assist in identifying sewage treatment facilities that have data characterizing 
treatment performance during wet weather conditions and collect and compile information on 
wet weather treatment performance. The contractor shall conduct a literature review, which will 
include review of the draft "Summary of Blending Practices and the Discharge of Pollutants for 
Different Blending Scenarios" that was prepared for EPA in 2014, information from EPA's 2014 
Experts Forum on Public Health Impacts of Wet Weather Blending, and data provided by the 
Food and Drug Administration. W ACOR will provide the draft literature review and other 
documents as needed. 

DELIVERABLES: 

The contractor shall submit a draft strategy for collecting and compiling information on wet 
weather treatment performance of municipal sewage treatment plants that blend during wet 
weather conditions within 2 weeks of receiving technical direction from EPA. The contractor 
will submit a draft outline of a Compendium of wet weather treatment data for municipal sewage 
treatment plants within 4 weeks of receiving technical direction from EPA. The contractor will 
submit a draft of the compendium with 10 weeks of receiving direction from EPA. The 
contractor will submit a final compendium with 3 weeks of EPA providing comments on the 
draft compendium. 

TASK 6 - General Data Analysis/Organization/Logistical Support 

The contractor shall provide technical assistance to expedite the execution of major revisions and 
improvements to current wet weather regulations, permits, and case studies. Tasks shall include: 
providing summaries and analyses of data; compiling information (e.g., survey data; model 
evaluations) into documents as identified by work groups; providing logistical support to 
conference calls (securing conference lines, facilitating discussions and note task). Over the 
course of the performance period. The contractor assumes 5-6 short summaries/outlines for 
committee scope of work and 3-4 papers with expanded descriptions of data needs and analyses. 
W ACOR will be providing more specific technical direction for this task. 

DELIVERABLES: 

Deliverables consist of logistical support, compiled information, and draft papers. Draft short 
summaries/outlines are to be completed within 2-3 weeks after receiving the technical directive 
from theW ACOR. Final short summaries/outlines are to be completed 1-2 weeks after receipt of 
EPA comments. Draft papers and preamble text with expanded descriptions of data needs and 
analyses are to be completed within 2-3 weeks after receiving technical directive from the 
W A COR. Final papers are to be completed 1-2 weeks after receipt of EPA comments. 
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SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For planning 
purpose EPA believes this task will be no more than 100 LOE. 

TASK 7 - Wet Weather Data Assessment and Tracking 

The contractor team will provide support to CSO/SSO data assessment and tracking efforts, 
including tracking, reporting, and updating NPDES permit or enforcement orders and related 
information specific to CSO/SSO activities. Some specific examples of this type of data 
assessment and tracking are updating the number of CSO permits or enforcement orders with 
LTCP or other acceptable long-term CSO control plan, determining the number ofLTCPs 
required and the submission/approval dates, status of implemented CSO control plans. 

DELIVERABLES: 

• Contractor shall provide the initial draft document within 4 weeks of receiving the 
technical direction from W ACOR 

• Contractor shall provide the final document within 2 weeks of receiving comments on the 
draft document from W ACOR 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For planning 
purpose EPA believes this task will be no more than 100 LOE. 

TASK 8- Support for the Great Lakes CSO Public Notice Rulemaking 

SUBTASK SA: Guidance for Permittees 

A draft compendium of current public notice practices was compiled under a previous work 
assignment to highlight current notice practices for sewer overflows across the US. Contractor 
will be asked to make improvements and/or modification to that document to suit its intended 
use as a record item for the proposed rulemaking. Additional deliverables may be added under 
this task in the future; for initial cost estimate the contractor can assume the main deliverables 
are related to the compendium. 

DELIVERABLES: 

• Contractor shall provide the initial revised draft document within three weeks of 
receiving the technical direction from WACOR. 

• Contractor shall provide the final document within two weeks of receiving comments on 
the draft document from W A COR. 

• Upon technical direction from EPA, the contractor will draft an outline of rulemaking 
guidance for permittees. 
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• Upon technical direction from EPA, the contractor shall draft rulemaking guidance for 
permittees, based on EPA's input on the outline. 

SUBTASK 8B: Regulatory Analyses and Information collection request (ICR) 

The contractor shall support the development of an ICR for the proposed rulemaking. Including 
preliminary analyses of existing data on impacted entities. Prior to drafting the ICR EPA will 
meet with the contractor to discuss details on the scope and assumptions that will be used to 
estimate the burden of the new requirements on permittees and states. 

Additional deliverables may be added under this task in the future; for initial cost estimate the 
contractor can assume the main deliverables are related to the ICR. 

DELIVERABLES: 

• Contractor shall provide draft ICR scope and assumptions summary within two weeks of 
receiving the technical direction from WACOR. 

• Contractor shall provide Draft ICR within three weeks of meeting with EPA regarding 
scope and assumptions. 

• Contractor shall provide Revised ICR within two weeks of receiving comments on the 
draft ICR from W A COR. 

SUBTASK 8C: Outreach and Related General Support 

Contractor will provide technical support for rulemaking efforts which may include participation 
in meetings with outside stakeholders, outreach to stakeholders and/or permit writers, 
development of support materials for meetings and/or writing notes from meetings and 
generating documents for the rulemaking record. 

In addition the contractor shall support EPA to plan and execute one public meeting to be held in 
the Great Lakes region at the Region 5 office. The meeting will include a brief background 
presentation by EPA (providing the public with information regarding the development of new 
requirements for public notice of combined sewer overflows in the Great Lakes basin). The 
contractor shall provide meeting facilitation and note taking. In addition, the contractor will help 
with pre-meeting planning and logistics. 

Contractor may also be asked to analyze data that is provided by stakeholders or workgroup 
members for use in rulemaking analyses. 

For the purposes of the contractor cost estimate, contractor can assume that local outreach 
meeting support will be needed for five two-hour meetings by phone and two, local in person 
meetings. In addition contractor can assume 20 hours of support related to data analyses. For the 
public meeting in Region 5, EPA plans to secure government meeting space, so the contractor 
will not need to reserve a meeting room or equipment. For the purpose of the cost estimate, the 
contractor can assume the public meeting will be held in EPA's Region 5 office in Chicago, IL. 
The meeting will be held for approximately five hours. The contractor should plan to bring two 
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people to the meeting, one for note taking and general logistical support and one to facilitate the 
meeting. EPA is targeting September 14 for the meeting, though this may be adjusted to another 
date before it is finalized. 

DELIVERABLES: 

• Contractor shall providing meetings notes within two weeks of technical direction from 
EPA. 

• Other general technical support will be requested by technical direction on an as-needed 
basis. 

• The contractor may be asked to help prepare and print meeting materials to be distributed 
to public meeting attendees. 

• The contractor shall generate meeting notes that will be delivered to EPA within one 
week of the meeting. The contractor can anticipate two rounds of revisions to the meeting 
notes, based on EPA review and comment. 

SUBTASK 8D: Record Support 

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking 
proceedings. The contractor shall request authorization from EPA to contact the Water Docket 
and enter information into FDMS. When authorization is received, the contractor shall contact 
the Office of Water Docket to ensure that the record will meet the dockets requirements 
including any electronic docket requirements. This includes preparation of electronic versions of 
documents for the Agency's electronic docket system. The index of rulemaking record materials 
shall be submitted to theW ACOR monthly and two weeks prior to the end of the work 
assignment period of performance. The record documents (in electronic form) and index are to 
be delivered to the W ACOR upon completion of the Work Assignment or when directed by the 
W ACOR in writing. 

DELIVERABLES: 

• The contractor shall submit the index of record materials to EPA Monthly and two weeks 
prior to the end of the work assignment period of performance. 

• The contractor shall submit record documents and index toW ACOR upon completion of 
the Work Assignment or when requested by written technical direction from the W ACOR 
before the completion of the W A. 

TASK 9 - Small MS4 General Permit Training for Municipal Officials in EPA Region 1, 
New England 

• Develop and provide webinar training to Massachusetts and New Hampshire MS4 
communities (and Municipal Officials in particular) on revised IDDE practices 
required under the final MA and current draft NH Small MS4 GPs, including revising 
prior IDDE TSDs, entitled "Proposed Illicit Discharge Detection and Elimination 
(IDDE) Program Requirements for Communities in Massachusetts" and "Proposed 
Illicit Discharge Detection and Elimination (IDDE) Program requirements for 
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Communities in New Hampshire" (Appendix A), to conform with the IDDE 
requirements of the final MA permit and draft NH permit; 

• Develop and provide webinar training and supporting TSD to/for Massachusetts and 
New Hampshire MS4 communities (and Municipal Officials in particular) on: 

~ EPA's Opti-Tool, a spreadsheet-based best management practices (BMP) 
optimization tool. A detailed description of the Opti-Tool is provided as 
Appendix B. In addition, for purposes in developing a response to this PWS, 
EPA will provide the Opti-Tool spreadsheet to the Contractor as part of 
Appendix B, and 

~ BMP Accounting Tracking Tool (BATT), a spreadsheet-based tool for 
tracking and accounting for BMP implementation, changes in land use, and 
MS4 permit reporting. A detailed description of BATT is provided as 
Appendix C. In addition, for purposes in developing a response to this PWS, 
EPA will provide the BATT spreadsheet-based tool to the Contractor as part 
of Appendix B. 

SPECIAL INSTRUCTION: 
• The contractor shall not start this task until get the specific technical direction (TD) from 

W ACOR to do so. 
• W ACOR will instruct the contractor for specific deliverable in the TD 
• WACOR will provide specific Appendices as needed 
• W ACOR will set up conference call with Rl as needed to clarify the needs. 
• For planning purpose EPA believes this task will be no more than 450 LOE. 

TASK 10- Developing the Quality Assurance Project Plan (QAPP) 

EPA requires that all environmental data used in decision making be supported by an approved 
QAPP. 

Incremental QAPP Development: To facilitate getting the work started as soon as 
practicable, the contractor and Work Assignment Manager may determine which work needs 
to be initiated first and the most advantageous sequence for beginning the remainder of the 
work. Then the contractor may develop the QAPP incrementally, and the QA Coordinator 
shall review and approve the QAPP section by section according to the optimum sequence 
for getting the data-related activities started. As the contractor learns what data shall be 
involved, the contractor can develop the data specific portion(s) of the QAPP. Each portion 
of the QAPP should include a data element table. 

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related activity at 
least 15 working days before the activity's anticipated start-work date. Before preparing the 
first few sections of the QAPP, the contractor should meet or confer with the WACOR and 
QA Coordinator to discuss developing the QAPP. 

Data Quality Requirements: The contractor shall develop data quality requirements (DQRs) 
and methods for achieving them for the data elements in their DELIVERABLES. 
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Descriptions of data quality requirements (DQRs) and methods for achieving these DQRs 
developed under this work assignment shall be added to the Office of Water DQR library for 
use in developing QAPPs for future projects. Such descriptions of DQRs and methods for 
achieving them shall be the property of EPA. 

DELIVERABLES: 

A. A QAPP that describes the contractor's plan for 
• Identifying the data elements for any data-related activities, and for each of these 

data elements identifying either (i) the data quality requirements (DQRs) or (ii) 
the policy that states DQRs are not required, 

• Describing their methods for achieving the DQRs, and 
• Assuring any environmental data contained in the DELIVERABLES shall (i) be 

of sufficient quality for their intended primary uses and (ii) have adequate quality 
documentation for determining whether these data are of sufficient quality for 
future secondary uses. 

B. Monthly progress reports that (a) describe the contractor's progress on implementing 
the QAPP and resolving old data quality issues, (b) describe any new issues, and (c) 
provide the LOE and cost expenditures for developing the QAPP. 

ESTIMATED LEVEL OF EFFORT: 

The estimated level of effort for this work assignment amendment is 1,900 hours. 

OTHER REQUIREMENTS: 

Travel: 

Travel to selected EPA regional offices, State agencies and selected municipalities shall be 
necessary. The travel shall be in accordance with FAR and EPAAR and shall be approved by the 
PO prior to travel. 

Special Reporting Requirements: 

In addition to the reporting requirements in the contract, the contractor shall track and report 
LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly progress report. 
The contractor shall provide monthly cost breakdown by specific line items and make necessary 
adjustment as needed and suggested by W A COR. 

Also, the contractor shall submit brief reports on the status of the entire task within this work 
assignment. This report shall provide a narrative summary on the status of each task. The report 
should also provide Earn Value Method (EVM) chart and graph for cost and LOE. 
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Technical Direction: 

WACOR and Alternate WACOR will be providing technical direction as needed. Contractor 
shall be obligated only to the technical directions provided by theW ACORs. 

SECTION 508 Requirements: 

In 1998, Congress amended the Rehabilitation Act of 1973 to require Federal agencies to make 
their electronic and information technology (EIT) accessible to people with disabilities. The law 
(29 U.S.C. § 794 (d)) applies to all Federal agencies when they develop, procure, maintain, or 
use electronic and information technology. Under Section 508, agencies must give disabled 
employees and members of the public access to information that is comparable to access 
available to others. The contractor needs to make sure EPA is in compliance with Section 5088 
requirements. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert theW ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
W ACOR shall then prepare approval internal paperwork for the event and shall advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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I PERFORMANCE SURVEILLANCE PLAN I 
Performance Requirement Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Management and Communications: The Contractor shall maintain contact with the W ACOR W ACOR and Project Officer (as necessary) shall If the contractor fails to implement corrective actions 
During the life of this work assignment, the throughout the performance of the work assignment. allocate the time needed to discuss and address all after EPA identifies and provided written 
Contractor shall notify EPA immediately of any issues identified by the Contractor. The W ACOR documentation of performance issues, EPA shall rate 
issues that may impact the timeliness of The contractor shall identify to theW ACOR any delays with and Project Officer shall document and maintain a this performance category "unsatisfactory." 
DELIVERABLES of the problems associated regard to DELIVERABLES not less than one week prior to complete record of the issues, agreements and 

If three or more the active work assignments for the 
with the development of DELIVERABLES. the DELIVERABLES date that has been established in the outcome. The W ACOR and Project Officer shall 

work assignment or technical direction document. review monthly progress reports for indicators of 
period are rated unsatisfactory, EPA shall rate the 

problems not previously mentioned. TheW ACOR 
Business Relations category as unsatisfactory in the 

The contractor shall identify to theW ACOR any issues or shall also monitor the timely receipt of 
NIH Contract Performance System. 

concerns that have a direct impact on project schedules within DELIVERABLES. For those that are late without 
three (3) days of occurrence. prior notice, the EPA shall formally document to the 

Contracting Officer the late delivery. 
The contractor shall provide options for EPA's consideration 
on resolving or mitigating the impacts identified. 

Cost Management and Control: The Contractor shall monitor, track and accurately report The CL-COR shall routinely meet with the EPA shall thoroughly review work assignment funding 
The Contractor shall perform all work in an level of effort, labor cost, other direct cost and fee Contractor's Project Manager to discuss the work ceiling overruns to determine the contractor's ability to 
efficient and cost effective manner, applying cost expenditures to EPA through monthly progress reports and progress and contract and individual work control the situation. If EPA determines that the 
control measures where practical. approved special reporting requirements. assignment level expenditures. contractor failed to control cost, the contractor shall be 

rated "unsatisfactory" in this category. 
The Contractor shall assign appropriately leveled and skilled The CL-COR and W ACOR shall review the 

Multiple incidents of work assignment overrun that 
personnel to all TASKs. The contractor should not exceed Contractor's monthly progress reports and request 
established work assignment ceilings and, in general, should the Work Assignment Managers to ensure that 

result in an overall cost overrun of greater than 4% of 

expend dollars and hours at similar ratios. If either the ceilings are not exceeded, that progress is being 
the approved total work assignment funding for the 

expenditure of hours or dollars deviates significantly, the made, and that the contractor is effectively utilizing 
current contract period, shall result in an unsatisfactory 

contractor shall provide an explanation in its Monthly the LOE provided under the work assignment. 
rating in the NIH Contract Performance System. 

Progress Report. 

Quality of Product/Services \The contractor Products delivered under this work assignment must not TheW ACOR shall review all documents delivered If EPA determines that the contractor's analyses is 
shall ensure documents developed under this contain any major factual errors. The analyses provided in under this work assignment for content accuracy. factually inaccurate or if significant technical errors are 
TASK order are quality products that are factual each product shall be logical, consistent, and defensible. found in any documents produced by the contractor, 
and based on sound science and engineering EPA may determine that the cost associated with 
principles. redoing the work shall be borne by the contractor. 

Multiple incidents of this nature under the contract 
shall result in an unsatisfactory rating for Quality and 
Manage Control being reported to the NIH Contract 
Performance System. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-05 
AMENDMENTS 

TITLE: Support for Implementation of Wet Weather Pollution Control Programs 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 

Mohammed Billah 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 564-2228 
billah.mohammed@ epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (A W ACOR): 

Lisa Biddle 
Municipal Branch (MC: 4203M) 
Water Permits Division 
Office of Wastewater Management 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, D.C. 20460 
(202) 566-0350 
biddle.Lisa@ epa. gov 

PERIOD OF PERFORMANCE: November 01, 2016 through December 31, 2016 

SPECIAL INSTRUCTION: 

• Continue working on the task and sub-task as written in the WA5-05, Amendment 4 

and specifically written below. 

• WACOR will be providing more specific Technical Directive (TD) as needed 
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OBJECTIVES: 

This Work Assignment provides support to various wet weather programs including 
stormwater, green infrastructure, combined sewer overflows (CSO), and sanitary sewer 
overflows (SSO), stormwater outreach, stormwater program development support, 
SSO/peak flows support, integrated planning for the WPD. 

STATEMENT OF WORK: 

TASK 1 - Stormwater Outreach Support 

The contractor shall support EPA in developing materials to educate stakeholders and 
provide assistance in developing and implementing effective stormwater programs. 
Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 1B- Municipal, Construction and Industrial Stormwater Permitting 
Outreach 

The contractor shall support EPA's development and implementation of an outreach 
program to help ensure compliance with the requirements of EPA's municipal 
stormwater program, industrial stormwater program's Multi-Sector General Permit 
(MSGP), and the construction stormwater program's construction general permit (CGP). 
This plan shall include development of materials for direct mailing (by EPA), production 
of web materials for posting on the NPDES website or to support other key stormwater 
resources, and assisting with 2 webcasts. For planning purposes, the contractor assumes 
webcasts are each approximately 2 hours in length, the production of 2-3 brochures, 
flyers, or other short outreach materials. Webcast archiving includes developing a 508 
compliant transcript and inserting the corresponding slide titles to match the timing of the 
transcript within the audio file. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR, and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. 

SUBTASK 1C- Develop Stormwater Trainings 

The contractor shall support EPA's development and implementation of a stormwater 
training program. For planning purposes, the contractor assumes the training program 
shall consist of approximately 2-4 one to three day workshops on various aspects of the 
six minimum measures, green infrastructure, green codes and ordinances, technical 
aspects, regulatory requirements, institutional issues, social benefits, writing better 
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permits, and other related topics each year. The workshops shall include training based 
on EPA's Getting in Step Guide for Conducting Watershed Outreach Campaigns (EPA-
841-B-03-002), the Municipal Separate Storm Sewer System ( MS4) Permit Improvement 
Guide (aka MS4 Permit Improvement Guide), MS4 Permit Compendium, and other EPA 
guidance materials as directed, and shall emphasize proven social marketing strategies. 
The contractor shall work with EPA to develop power point presentations (80-1 00 slides 
each) and 25 training materials (i.e. speaker notes, student manuals). The contractor shall 
provide logistical support for these workshops and webcasts, including obtaining meeting 
rooms, equipment rentals and processing registration. The contractor assumes that two 
instructors are needed to teach the workshops and two instructors shall be needed for the 
webcasts. Support includes developing 2 power point presentations (up to 20 slides each) 
and 3 training materials (i.e. speaker notes, student manuals), and meeting logistical 
support, including obtaining meeting rooms and equipment rentals. 

DELIVERABLES: 

Deliverables shall consist of initial drafts, which are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR, and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. 

TASK 2 - Support Stormwater Program Development 

Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 

SUBTASK 2A- Municipal Program Development 

The contractor shall collect, compile, analyze, and present information and data for use in 
supporting the development of the municipal storm water program, including topics such 
as applicable regulatory requirements, permitting requirements, treatment technologies, 
performance information, environmental impacts, stormwater long-term planning, 
monitoring data analysis, and cost information. The contractor shall support EPA and 
EPA's assistance to authorized States and local municipalities in the development and 
implementation of municipal stormwater programs including public education and 
involvement, illicit discharge detection and elimination, construction, post-construction, 
and municipal operations. The contractor's support shall include conducting research, 
preparing technical assessments and drafting permit language that shall be used in the 
development of state and local programs, state municipal separate storm sewer systems 
(MS4) permits, and local ordinances. The contractor shall assume the creation of 2-3 
documents. A Transportation Permit Guide/Compendium of permitting language 
specifically for Departments of Transportation is to be formatted for final posting on the 
website. The contractor shall review and compile annual reports, permits, and SWMPs, 
and technical studies/reports/research in support of developing. The contractor shall also 
support the development of updates to existing tools and documents, including: the MS4 
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compendium; the permit tracking spreadsheet; model ordinances, and the stormwater 
report (formerly the Report to Congress, drafted by EPA). 

DELIVERABLES: 

Deliverables shall consist of an initial draft that is due within 30 days of EPA providing 
specific details via a written technical directive from theW ACOR, 3 drafts, and a final 
(or revised draft) within 30 days of receipt of EPA comment. Final versions are due 
within 15 days of receipt of comments from EPA. 

SUBTASK 2B- GIS Maps 

The contractor shall continue to update and revise the current Phase I and II Municipal 
Separate Storm Sewer System (MS4) coverage for each state and develop a national map 
of MS4 coverage areas using data both provided by EPA (including data provided by the 
state) and collected by the contractor and approved by the WACOR. The contractor shall 
also compile data and update the maps to include combined sewer areas, drinking water 
contributing areas, future development projections, and other similar topics. The 
contractor shall collect designation criteria developed by the permitting authority and any 
schedule the state has developed for phasing-in MS4 coverage. OWM's current MS4 
database shall be one source of data for the summary report. 

DELIVERABLES: 

The contractor shall submit GIS Maps and accompanying reports (typically 50 pages or 
less). The MS4 coverage map report must describe coverage for each state, highlight 
states that have expanded beyond urbanized area, and the state's designation criteria. For 
planning purposes, the contractor assumes the development of 3-4 different types of maps 
and 3-4 accompanying reports describing the dataset source, any data manipulation and 
assumptions, and general trends. Draft maps and reports are due within 3 weeks of 
technical direction issuance. Final maps and reports are due within 3 weeks of receipt of 
EPA comments on the drafts. 

SUBTASK 2C- Municipal Separate Storm Sewer System (MS4) Program Cost and 
Pollutant Load Reductions 

The contractor shall continue to update the reported costs of the Municipal Separate 
Storm Sewer System (MS4) Program (total cost and cost of any component of the 
storm water program, i.e. six minimum measures, if available) document and determine 
pollutant loading reductions associated with the MS4 program. The MS4 analysis shall 
include both traditional and nontraditional MS4s, including departments of 
transportation. The data sources for this TASK, to be collected by the contractor, include 
stormwater management plans, annual reports, previous cost reports (Phase II cost 
analysis, California Phase I cost survey (Jan. 2005)), MS4 data collected via the 
information collection request surveys, and additional reports highlighting reductions in 
pollutant loadings from MS4 stormwater activities. The contractor shall continue to 
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update the literature review and document pollutant loadings and/or volume reductions 
associated with MS4s. In addition, the contractor shall continue to estimate the cost of the 
monitoring and industrial inspections components of the MS4 program in order to 
determine if these activities are appropriate requirements for small MS4s. 

Under this task the contractor will support the development and/or completion of 
documents and outreach materials associated with to projects initiated under previous 
work assignments, including: ICR summaries, state performance standards, detention 
basin analyses, landscape code review, and BMP cost analyses. This work may also 
include support for the development of papers for submission for publication in peer 
reviewed literature; for the purposes of the cost estimate the contractor can assume 
support for one peer reviewed publication. 

DELIVERABLES: 

The contractor shall provide an updated draft MS4 Cost Report and MS4 Pollutant 
Loading Report (typically 50 pages or less) for the MS4 program within 30 days of 
receipt of technical direction and final reports are due within 15 days of receipt of EPA 
comments. EPA estimates the need for up to 3 iterations of each draft document. 

SUBTASK 2D- Industrial Program Support 

The contractor will support EPA's implementation of the Multi Sector General Permit, 
including developing tools to assist with permit compliance, updating MSGP-related 
permit implementation tasks. The contractor will also assist with evaluating permittee 
compliance with the ESA-related requirements in the permit. The contractor assumes the 
creation of approximately 2 documents. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. 

SUBTASK 2E- Construction Program Support 

The contractor will support EPA's issuance of the 2017 Construction General Permit 
(CGP), including development of a comment response database and assisting with the 
comment response categorization and response document, assisting with the ESA 
consultation, assisting with formatting the final permit, fact sheet, and other permit 
documents for general consistency. The contractor will also support EPA's 
implementation of the final 2017 CGP, including developing tools to assist permittees 
with permit compliance, updating COP-related guidance documents, and other related 
permit issuance tasks. In addition, the contractor will provide support to EPA in 
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developing outreach strategies and materials to improve compliance. Specific tasks may 
include: 

• Assist in updating the Cost Impact Analysis. 

• Assist in developing and/or updating the COP Biological Evaluation. 

• Modify existing guidance documents: 
Y Updated Stormwater Pollution Prevention Plan (SWPPP) Guide (1 

document approximately 50 pages in length). 
Y Updated inspection and corrective action report forms (2 documents 

approximately 6 to 12 pages in length). 

• Assist in development of new permit guidance materials, including: 
Y Fact sheets (3 documents 5-l 0 pages in length) - covering selected 

implementation topics. 

• Assist in resolving technical questions and issues related to the revised Low 
Erosivity Waiver (LEW) calculator. 

DELIVERABLES: 

Deliverables will consist of initial drafts that are typically due within 30 days of EPA 
providing specific details via a written technical directive from theW ACOR and final 
versions (or revised drafts). Final versions are due within 15 days of receipt of comments 
from EPA. All final documents shall be 508 compliant. 

TASK 3 - MS4 Remand Rule Support 

The contractor shall support EPA in finalizing the remand rulemaking that was proposed 
in January 2016. This support is expected to include assistance with draft comment 
responses, finalizing the permit compendium, finalizing the economic analysis, 
conducting additional analyses to support the rulemaking effort, and formatting and 
technical review of the final rulemaking package. Content and publications that will be 
added to the NPDES website must be compliant with Agency standards, including 508 
accessibility, metadata, and other published EPA Agency standards and requirements. 

DELIVERABLES: 

Deliverable shall consist of initial drafts, which are due within 30 days of EPA providing 
specific details via a written technical directive from the W ACOR, and a final version (or 
revised draft) within 15 days of receipt of EPA comment. 

TASK 4 - Integrated Planning Technical Assistance 

Content and publications that will be added to the NPDES website must be compliant 
with Agency standards, including 508 accessibility, metadata, and other published EPA 
Agency standards and requirements. 
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SUBTASK 4A: In 2014 EPA provided technical assistance to 5 communities to support 
development of components of integrated plans for wastewater and storm water 
management that will provide examples of how communities use the Integrated Planning 
process. The communities are: Onondaga County, NY; Burlington, VT; Durham, NH; 
Santa Maria, CA and Springfield, MO. Three draft reports summarizing the results of 
the technical assistance projects have been developed. Under this task, the contractor 
will review comments from EPA and from the communities that received the technical 
assistance and will make appropriate revisions to finalize the reports. The contractor will 
also assist with development of presentation materials based on the reports. 

DELIVERABLES: 
The contractor will deliver 3 final reports within 4 weeks of receiving comments on the 
each of the 3 draft reports from W A COR. Presentation materials will be due within 2 
weeks of EPA providing specific details via a written technical directive from the 
W A COR. A final version is due within 1 week of receipt of comments from EPA. All 
final documents shall be 508 compliant. The contractor shall update the website within 1 
week of receiving technical direction from the WACOR. 

TASK 5 - Wet Weather Blending Compendium 

The contractor shall support EPA's development and issuance of a Compendium of wet 
weather treatment data for municipal sewage treatment plants that blend during wet 
weather conditions. The contractor will assist in identifying sewage treatment facilities 
that have data characterizing treatment performance during wet weather conditions and 
collect and compile information on wet weather treatment performance. The contractor 
shall conduct a literature review, which will include review of the draft "Summary of 
Blending Practices and the Discharge of Pollutants for Different Blending Scenarios" that 
was prepared for EPA in 2014, information from EPA's 2014 Experts Forum on Public 
Health Impacts of Wet Weather Blending, and data provided by the Food and Drug 
Administration. W ACOR will provide the draft literature review and other documents as 
needed. 

DELIVERABLES: 

The contractor shall submit a draft strategy for collecting and compiling information on 
wet weather treatment performance of municipal sewage treatment plants that blend 
during wet weather conditions within 2 weeks of receiving technical direction from EPA. 
The contractor will submit a draft outline of a Compendium of wet weather treatment 
data for municipal sewage treatment plants within 4 weeks of receiving technical 
direction from EPA. The contractor will submit a draft of the compendium with 10 
weeks of receiving direction from EPA. The contractor will submit a final compendium 
with 3 weeks of EPA providing comments on the draft compendium. 
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TASK 6 - General Data Analysis/Organization/Logistical Support 

The contractor shall provide technical assistance to expedite the execution of major 
revisions and improvements to current wet weather regulations, permits, and case studies. 
Tasks shall include: providing summaries and analyses of data; compiling information 
(e.g., survey data; model evaluations) into documents as identified by work groups; 
providing logistical support to conference calls (securing conference lines, facilitating 
discussions and note task). Over the course of the performance period. The contractor 
assumes 5-6 short summaries/outlines for committee scope of work and 3-4 papers with 
expanded descriptions of data needs and analyses. W ACOR will be providing more 
specific technical direction for this task. 

DELIVERABLES: 

Deliverables consist of logistical support, compiled information, and draft papers. Draft 
short summaries/outlines are to be completed within 2-3 weeks after receiving the 
technical directive from the WACOR. Final short summaries/outlines are to be completed 
1-2 weeks after receipt of EPA comments. Draft papers and preamble text with expanded 
descriptions of data needs and analyses are to be completed within 2-3 weeks after 
receiving technical directive from theW ACOR. Final papers are to be completed 1-2 
weeks after receipt of EPA comments. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 100 LOE. 

TASK 7 - Wet Weather Data Assessment and Tracking 

The contractor team will provide support to CSO/SSO data assessment and tracking 
efforts, including tracking, reporting, and updating NPDES permit or enforcement orders 
and related information specific to CSO/SSO activities. Some specific examples of this 
type of data assessment and tracking are updating the number of CSO permits or 
enforcement orders with LTCP or other acceptable long-term CSO control plan, 
determining the number of LTCPs required and the submission/approval dates, status of 
implemented CSO control plans. 

DELIVERABLES: 

• Contractor shall provide the initial draft document within 4 weeks of receiving the 
technical direction from W ACOR 

• Contractor shall provide the final document within 2 weeks of receiving 
comments on the draft document from W ACOR 
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SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 50 LOE. 

TASK 8- Support for the Great Lakes CSO Public Notice Rulemaking 

SUBTASK SA: Guidance for Permittees 

A draft compendium of current public notice practices was compiled under a previous 
work assignment to highlight current notice practices for sewer overflows across the US. 
Contractor will be asked to make improvements and/or modification to that document to 
suit its intended use as a record item for the proposed rulemaking. Additional deliverables 
may be added under this task in the future; for initial cost estimate the contractor can 
assume the main deliverables are related to the compendium. 

DELIVERABLES: 

• Contractor shall provide the initial revised draft document within three weeks of 
receiving the technical direction from WACOR. 

• Contractor shall provide the final document within two weeks of receiving 
comments on the draft document from W A COR. 

• Upon technical direction from EPA, the contractor will draft an outline of 
rulemaking guidance for permittees. 

• Upon technical direction from EPA, the contractor shall draft rulemaking 
guidance for permittees, based on EPA's input on the outline. 

SUBTASK SB: Regulatory Analyses and Information collection request (ICR) 

The contractor shall support the development of an ICR for the proposed rulemaking. 
Including preliminary analyses of existing data on impacted entities. Prior to drafting the 
ICR EPA will meet with the contractor to discuss details on the scope and assumptions 
that will be used to estimate the burden of the new requirements on permittees and states. 

Additional deliverables may be added under this task in the future; for initial cost 
estimate the contractor can assume the main deliverables are related to the ICR. 

DELIVERABLES: 

• Contractor shall provide draft ICR scope and assumptions summary within two 
weeks of receiving the technical direction from WACOR. 

• Contractor shall provide Draft ICR within three weeks of meeting with EPA 
regarding scope and assumptions. 

• Contractor shall provide Revised ICR within two weeks of receiving comments 
on the draft ICR from W A COR. 
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SUBTASK 8C: Outreach and Related General Support 

Contractor will provide technical support for rulemaking efforts which may include 
participation in meetings with outside stakeholders, outreach to stakeholders and/or 
permit writers, development of support materials for meetings and/or writing notes from 
meetings and generating documents for the rulemaking record. 

DELIVERABLES: 

• Contractor shall providing meetings notes within two weeks of technical direction 
from EPA. 

• Other general technical support will be requested by technical direction on an as
needed basis. 

• The contractor may be asked to help prepare and print meeting materials to be 
distributed to public meeting attendees. 

• The contractor shall generate meeting notes that will be delivered to EPA within 
one week of the meeting. The contractor can anticipate two rounds of revisions to 
the meeting notes, based on EPA review and comment. 

SPECIAL INSTRUCTION: 

WACOR will be providing more specific Technical Directive (TD) as needed. For 
planning purpose EPA believes this task will be no more than 50 LOE. 

SUBTASK 8D: Record Support 

The contractor shall assemble and maintain a record of all documents relevant to the 
rulemaking proceedings. The contractor shall request authorization from EPA to contact 
the Water Docket and enter information into FDMS. When authorization is received, the 
contractor shall contact the Office of Water Docket to ensure that the record will meet the 
dockets requirements including any electronic docket requirements. This includes 
preparation of electronic versions of documents for the Agency's electronic docket 
system. The index of rulemaking record materials shall be submitted to the W ACOR 
monthly and two weeks prior to the end of the work assignment period of performance. 
The record documents (in electronic form) and index are to be delivered to theW ACOR 
upon completion of the Work Assignment or when directed by the W ACOR in writing. 

DELIVERABLES: 

• The contractor shall submit the index of record materials to EPA Monthly and 
two weeks prior to the end of the work assignment period of performance. 

• The contractor shall submit record documents and index toW ACOR upon 
completion of the Work Assignment or when requested by written technical 
direction from theW ACOR before the completion of the W A. 
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TASK 9 - Small MS4 General Permit Training for Municipal Officials in EPA 
Region 1, New England 

• Develop and provide webinar training to Massachusetts and New Hampshire 
MS4 communities (and Municipal Officials in particular) on revised IDDE 
practices required under the final MA and current draft NH Small MS4 GPs, 
including revising prior IDDE TSDs, entitled "Proposed Illicit Discharge 
Detection and Elimination (IDDE) Program Requirements for Communities in 
Massachusetts" and "Proposed Illicit Discharge Detection and Elimination 
(IDDE) Program requirements for Communities in New Hampshire" 
(Appendix A), to conform with the IDDE requirements of the final MA permit 
and draft NH permit; 

• Develop and provide webinar training and supporting TSD to/for 
Massachusetts and New Hampshire MS4 communities (and Municipal 
Officials in particular) on: 

~ EPA's Opti-Tool, a spreadsheet-based best management practices 
(BMP) optimization tool. A detailed description of the Opti-Tool is 
provided as Appendix B. In addition, for purposes in developing a 
response to this PWS, EPA will provide the Opti-Tool spreadsheet to 
the Contractor as part of Appendix B, and 

~ BMP Accounting Tracking Tool (BATT), a spreadsheet-based tool for 
tracking and accounting for BMP implementation, changes in land use, 
and MS4 permit reporting. A detailed description of BATT is provided 
as Appendix C. In addition, for purposes in developing a response to 
this PWS, EPA will provide the BATT spreadsheet-based tool to the 
Contractor as part of Appendix B. 

SPECIAL INSTRUCTION: 

• W ACOR will instruct the contractor for specific deliverable in the TD, if needed 
• WACOR will provide specific Appendices as needed 
• W ACOR will set up conference call with Rl as needed to clarify the needs. 
• For planning purpose EPA believes this task will be no more than 200 LOE. 

TASK 10- Developing the Quality Assurance Project Plan (QAPP) 

EPA requires that all environmental data used in decision making be supported by an 
approved QAPP. 

Incremental QAPP Development: To facilitate getting the work started as soon as 
practicable, the contractor and Work Assignment Manager may determine which 
work needs to be initiated first and the most advantageous sequence for beginning the 
remainder of the work. Then the contractor may develop the QAPP incrementally, 
and the QA Coordinator shall review and approve the QAPP section by section 
according to the optimum sequence for getting the data-related activities started. As 
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the contractor learns what data shall be involved, the contractor can develop the data 
specific portion(s) of the QAPP. Each portion of the QAPP should include a data 
element table. 

QAPP Submittal: The contractor shall submit the draft QAPP for a data-related 
activity at least 15 working days before the activity's anticipated start-work date. 
Before preparing the first few sections of the QAPP, the contractor should meet or 
confer with theW ACOR and QA Coordinator to discuss developing the QAPP. 

Data Quality Requirements: The contractor shall develop data quality requirements 
(DQRs) and methods for achieving them for the data elements in their 
DELIVERABLES. Descriptions of data quality requirements (DQRs) and methods 
for achieving these DQRs developed under this work assignment shall be added to the 
Office of Water DQR library for use in developing QAPPs for future projects. Such 
descriptions of DQRs and methods for achieving them shall be the property of EPA. 

DELIVERABLES: 

A. A QAPP that describes the contractor's plan for 
• Identifying the data elements for any data-related activities, and for each 

of these data elements identifying either (i) the data quality requirements 
(DQRs) or (ii) the policy that states DQRs are not required, 

• Describing their methods for achieving the DQRs, and 
• Assuring any environmental data contained in the DELIVERABLES shall 

(i) be of sufficient quality for their intended primary uses and (ii) have 
adequate quality documentation for determining whether these data are of 
sufficient quality for future secondary uses. 

B. Monthly progress reports that (a) describe the contractor's progress on 
implementing the QAPP and resolving old data quality issues, (b) describe 
any new issues, and (c) provide the LOE and cost expenditures for developing 
the QAPP. 

OTHER REQUIREMENTS: 

Travel: 

Travel to selected EPA regional offices, State agencies and selected municipalities shall 
be necessary. The travel shall be in accordance with FAR and EPAAR and shall be 
approved by the PO prior to travel. 

Special Reporting Requirements: 

In addition to the reporting requirements in the contract, the contractor shall track and 
report LOE and cost expenditures by individual TASKs and sub-TASKs in the monthly 
progress report. The contractor shall provide monthly cost breakdown by specific line 
items and make necessary adjustment as needed and suggested by W A COR. 
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Also, the contractor shall submit brief reports on the status of the entire task within this 
work assignment. This report shall provide a narrative summary on the status of each 
task. The report should also provide Earn Value Method (EVM) chart and graph for cost 
andLOE. 

Technical Directions: 

WACOR and Alternate WACOR will be providing technical directions as needed. 
Contractor shall be obligated only to the technical directions provided by theW ACORs. 

SECTION 508 Requirements: 

In 1998, Congress amended the Rehabilitation Act of 1973 to require Federal agencies to 
make their electronic and information technology (EIT) accessible to people with 
disabilities. The law (29 U.S.C. § 794 (d)) applies to all Federal agencies when they 
develop, procure, maintain, or use electronic and information technology. Under Section 
508, agencies must give disabled employees and members of the public access to 
information that is comparable to access available to others. The contractor needs to 
make sure EPA is in compliance with Section 5088 requirements. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert theW ACOR to any anticipated event under the 
work assignment which may result in incurring an estimated $20,000 or more cost, 
funded by EPA, specific to that event, meeting, training, etc. Those costs would include 
travel of both prime and consultant personnel, planning and facilitation costs, A V and 
rental of venue costs, etc. The W ACOR shall then prepare approval internal paperwork 
for the event and shall advise the contractor when appropriate signatures have been 
obtained. At that point, effort can proceed for the event. If the event is being sponsored 
by another EPA organization, the organization providing the planning is responsible for 
the approval. 
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I PERFORMANCE SURVEILLANCE PLAN I 
Performance Requirement Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Management and Communications: The Contractor shall maintain contact with the W ACOR W ACOR and Project Officer (as necessary) shall If the contractor fails to implement corrective actions 
During the life of this work assignment, the throughout the performance of the work assignment. allocate the time needed to discuss and address all after EPA identifies and provided written 
Contractor shall notify EPA immediately of any issues identified by the Contractor. The W ACOR documentation of performance issues, EPA shall rate 
issues that may impact the timeliness of The contractor shall identify to theW ACOR any delays with and Project Officer shall document and maintain a this performance category "unsatisfactory." 
DELIVERABLES of the problems associated regard to DELIVERABLES not less than one week prior to complete record of the issues, agreements and 

If three or more the active work assignments for the 
with the development of DELIVERABLES. the DELIVERABLES date that has been established in the outcome. The W ACOR and Project Officer shall 

work assignment or technical direction document. review monthly progress reports for indicators of 
period are rated unsatisfactory, EPA shall rate the 

problems not previously mentioned. TheW ACOR 
Business Relations category as unsatisfactory in the 

The contractor shall identify to theW ACOR any issues or shall also monitor the timely receipt of 
NIH Contract Performance System. 

concerns that have a direct impact on project schedules within DELIVERABLES. For those that are late without 
three (3) days of occurrence. prior notice, the EPA shall formally document to the 

Contracting Officer the late delivery. 
The contractor shall provide options for EPA's consideration 
on resolving or mitigating the impacts identified. 

Cost Management and Control: The Contractor shall monitor, track and accurately report The EPA Project Officer shall routinely meet with EPA shall thoroughly review work assignment funding 
The Contractor shall perform all work in an level of effort, labor cost, other direct cost and fee the Contractor's Project Manager to discuss the work ceiling overruns to determine the contractor's ability to 
efficient and cost effective manner, applying cost expenditures to EPA through monthly progress reports and progress and contract and individual work control the situation. If EPA determines that the 
control measures where practical. approved special reporting requirements. assignment level expenditures. contractor failed to control cost, the contractor shall be 

rated "unsatisfactory "in this category. 
The Contractor shall assign appropriately leveled and skilled The EPA Project Officer and W ACOR shall review 

Multiple incidents of work assignment overrun that 
personnel to all TASKs. The contractor should not exceed the Contractor's monthly progress reports and 
established work assignment ceilings and, in general, should request the Work Assignment Managers to ensure 

result in an overall cost overrun of greater than 4% of 

expend dollars and hours at similar ratios. If either the that ceilings are not exceeded, that progress is being 
the approved total work assignment funding for the 

expenditure of hours or dollars deviates significantly, the made, and that the contractor is effectively utilizing 
current contract period, shall result in an unsatisfactory 

contractor shall provide an explanation in its Monthly the LOE provided under the work assignment. 
rating in the NIH Contract Performance System. 

Progress Report. 

Quality of Product/Services \The contractor Products delivered under this work assignment must not TheW ACOR shall review all documents delivered If EPA determines that the contractor's analyses is 
shall ensure documents developed under this contain any major factual errors. The analyses provided in under this work assignment for content accuracy. factually inaccurate or if significant technical errors are 
TASK order are quality products that are factual each product shall be logical, consistent, and defensible. found in any documents produced by the contractor, 
and based on sound science and engineering EPA may determine that the cost associated with 
principles. redoing the work shall be borne by the contractor. 

Multiple incidents of this nature under the contract 
shall result in an unsatisfactory rating for Quality and 
Manage Control being reported to the NIH Contract 
Performance System. 
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